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INSTRUCTIONS TO TENDERERS AND CONDITIONS OF TENDERING 

1. GENERAL 

1.1 The information and requirements set forth in this section are intended to assist Tenderers to 

prepare a complete tender submission and will form an integral part of the Contract. 

1.2 Tenderers must carefully study the contents and adhere strictly to all the requirements and 

conditions in relation to and in conjunction with the contents of these documents. 

1.3 Tenders will only be considered if submitted according to the instructions contained herein and 

in the form specified. 

 

2. SCOPE OF CONTRACT 

2.1 The scope of contract comprises of the following covering various sites:- 

a) SATS AIRFREIGHT TERMINAL 1 TO 6, CTC, MDL WORKSHOP, OAL CARGO SHED 

AND BUP CENTER FOR THE PERIOD 27 NOV 2021 TO 26 NOV 2026 

b) Integrated Maintenance of Buildings Mechanical and Electrical Services in accordance with 

the terms and conditions as specified in Document A and Document B and as listed in the 

contract herein. 

c) Term Contract on Maintenance, Repair and Minor Works for Building Works, Mechanical 

Services, Electrical, Plumbing and Sanitary Works in accordance with the terms and 

conditions as specified in Document C. 

d) OAL Cargo Shed (5000sqm) is scheduled to TOP by November, 2021. 

e) BUP Center (2800 – 4100sqm) is estimated to TOP on April, 2022. 

 

3. TENDER DOCUMENTS 

3.1 The tender documents issued to the Tenderer consist of the following:- 

a) Document A 

PART I -   Instructions to Tenderers and Conditions of Tendering 

PART II -   Form of Tender 

PART III -   Form of Performance Guarantee (specimen) 

PART IV -   Articles of Agreement (specimen) 

PART V -   Conditions of Contract 

PART VI -   Additional Conditions for Maintenance Work 

PART VII -   Additional Conditions for Term Contract Work 

PART VIII -   Breakdown of Tender Price 

   Schedule I - Deviation from Specification 

   Schedule II - Priced Schedule of Rates 

   Schedule III - Breakdown Cost for Maintenance 

PART IX -   Manpower and Others 

   Annex I  - Proposed Manpower Requirement 

   Annex II - Definition of Staff Designation 
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   Annex III - List of Staff 

   Annex IV - Breakdown Maintenance Availability Figure 

PART X -   Particulars of Tenderer 

b) Document B – Systems and Facilities 

PART I -   Work Specifications for Routine Maintenance 

PART II -   Equipment Schedule 

c) Document C – Term Contracts for Minor Works and Repairs 

VOL 1 -   Building Works 

VOL 2 -   Mechanical Services Works 

VOL 3 -   Electrical Works 

VOL 4 -   Plumbing and Sanitary Works  

3.2 Tenderers are provided with one (1) copy of the Tender Documents except for all drawings and 

manuals referred to in Document B. Such drawings and manuals may be inspected upon 

request and no claim whatsoever will be entertained for lack of access to such drawings and 

manuals. 

3.3 The Tenderer will satisfy himself on the contents of all the tender documents (including those 

incorporated by reference). He will also check that the tender documents issued to him are 

complete and that no pages or drawings are missing and duplicated. If any part of the tender 

documents and drawings is missing, in duplicate or indistinct, the Tenderer will at once have 

the same rectified. 

3.4 All documents comprised in the Tender submitted by the Tenderer will remain the property of 

the Company. 

 

4. AMENDMENTS TO THE TENDER DOCUMENTS 

At any time to the deadline for submission of tenders, the Company may, for any reason, 

whether on his own initiative or in response to a clarification requested by a Tenderer, modify 

the tender documents by an issuance of an Addendum. The Addendum will be sent in writing 

to all Tenderers. The Tenderers will promptly acknowledge receipt of the Addendum to the 

Employer in writing. A Tenderer who does not acknowledge receipt of the Addendum will not 

be permitted to submit his tender. 

 

5. FAMILIARISATION TOUR AND SITE VISIT 

5.1 A familiarisation tour of the Contract Area will be conducted and attendance is compulsory 

(“Site Visit”). 

5.2 During the Site Visit, Tenderers will be shown the premises as specified, the mechanical & 

electrical systems, accesses, lighting, power, communication services, storage and water 

supply facilities. Among other things, Tenderers should take note during the Site Visit of how 

the Works are conducted by other contractors which may affect the Tenderers ability to perform 

obligations under the Contract. 

5.3 Tenderers are advised to acquaint themselves on their own responsibility all information as to 

local conditions, accessibility, full extent and character of the operation, supply and conditions 

affecting labour and materials, transportation of labour, materials, plant, etc. and the executive 
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of the Contract that may be necessary for preparing the tender as no claim on the grounds of 

lack of knowledge in such respects will be entertained. 

5.4 Any tender submitted who fail to attend the above mentioned Site Visit will be rejected and not 

be considered. 

 

6. PRICING OF TENDERS 

6.1 All prices and sums tendered will be in Singapore Dollars. The Tenderer will fill in legibly in non-

erasable ink, the rates and prices of all items of work described in the tender documents. Items 

against which no rate or price is entered by the Tenderer will not be paid for by the Employer 

when executed and will be deemed to be covered by the other rates and prices in the tender 

documents. The Tenderer will ensure that the rate and price for each item must truly represent 

the full value of the item. 

6.2 The amounts appearing as the total of the Breakdown of Tender Price will be transferred to the 

Form of Tender in Dollars and Cents, without any alteration or rounding off. 

6.3 If there is any discrepancy between the tender sum inserted in the Form of Tender and the sum 

stated in the Breakdown of Tender Price or other documents, the tender sum in the Form of 

Tender will be taken as correct. If there is discrepancy between the tender sum inserted in 

words and figures in the Form of Tender, the tender sum in words or figures which tallies with 

sum stated in the Breakdown of Tender Price will take precedence. If none of the sums tally, 

the tender sum in figures in the Form of Tender will take precedence. 

6.4 If the Tenderer is in doubt as to the true meaning and intent of any part of the Tender 

Documents, he should request clarification in writing at least one (1) week before the date of 

submission of tender. 

 

7. ALTERATIONS TO TEXT 

7.1 The Tenderer must not alter any terms contained in the Conditions of Contract or attached any 

additional conditions with his tender. No alteration will also be made to the text of the 

Specification. If any alteration, addition or note is made, such alteration, addition or note will 

not be recognised and the text as originally prepared will be strictly adhered to. 

7.2 Any deviation from the base tender will be submitted as an alternative tender. The Tenderer 

will list down all deviations from the base tender in terms of design or specification in his 

alternative offer. Any item not listed in the list of deviations will be deemed to be similar to that 

of the base tender. 

7.3 Any error in the Tender Documents must not be erased but will be neatly cancelled, corrected 

and initialled by the Tenderer. 

 

8. METHOD STATEMENT AND DETAILED PROPOSALS 

8.1 Each Tenderer must submit together with his tender documents the following:- 
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a) A sufficiently detailed proposal of how they intend to conduct the Mobilisation Phase in a 

detailed time phased plan which will include but not limited to organization chart and staff 

definition shown in Part IX Annex I & II of Document A, system of taking over, etc.. 

b) A sufficiently detailed proposal for Demobilization which will include a time-phased, phase-

down consistent with elimination of functions made unnecessary in the course of the 

Contract Term. 

c) A sufficiently detailed description of training programmes for the training and familiarisation 

of their personnel (Tenderers must provide any clarification or elaboration from time to 

time). 

d) A sufficiently detailed proposal for the Quality Control / Assurance Programme. 

e) All requirements for office, store area and Workshop space within the Contract Area. 

f) Staffing levels for each month of the Mobilisation Phase and Maintenance Phase in the 

format set out in Part IX Annex I of Document A. 

g) A sufficiently detailed proposal for any addition to the maintenance Schedule and Standard. 

8.2 Eligibility and Financial Grade 

Where the invitation to Tender specifies the evaluation criteria in terms of the financial category 

and supply category / head requirement for registration with any Government Registration 

Authority (GRA), the Tenderer must provide documentary evidence that it has fully satisfied the 

eligibility criteria as set out in the invitation to Tender. 

 

9. TENDERING EXPENSES 

9.1 Tenderers will be responsible for their own expenses or losses which may be incurred in 

connection with the attendance of the site visits, pricing, preparation and submission of his 

tender. 

 

10. SUBMISSION OF TENDER 

10.1 The Tender must complete and sign the following documents of Document A:- 

a) PART II   Form of Tender 

b) PART VIII   Breakdown of Tender Price (Schedule I to III) 

c) PART IX   Proposed Manpower Requirement (Annex I) 

d) Interested Party Transaction declaration form duly completed and signed by the Tenderer. 

10.2 The Tenderer, please note that you will be required to send your submission by email to the 

following secured email account: 

CPTM_Procurement@sats.com.sg  
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Your email must have the following: 

1) In PDF file format 
 

2) Have an email subject header: 

a. Re: Tender Ref: CT2108B015 - Provision of Custodian Services at Aft 1 to 6  

b. From 27 November 2021 to 26 November 2026  

3) Attention To: Head, Central Purchasing & Tenders Management 

 

4) And to reach him not later than 30 September 2021, 1200 hrs, Singapore Time.   

 

 

Important: 
 

Your email must only be sent to the stated secured email 
address and you must not copy your submission to any 
SATS staff including me or anyone copied in this email. 
 
Failure to do so may be result in the tender being disqualified by the 
Company, unless otherwise determined by the Company. 
 

  

 

11. LATE TENDERS 

11.1 Any tender delivered after the stipulated time, for whatever cause arising, will not be 

considered. Proof of posting of a tender will not be accepted as evidence of delivery. 

 

12. VALIDITY OF TENDER 

12.1 Tenders will be valid for a period of nine (9) calendar months from the closing date of tender. 

On expiry of the offer, the Tenderer will, if so required, extend the validity of the offer for a 

further period mutually agreed. 

 

13. ACCEPTANCE OF TENDER 

13.1 There is absolutely no obligation for the Company to accept the lowest or any tender submitted 

and the Company reserves the right to accept the tender in part only. No reason will be given 

for the acceptance or rejection of any tender. 

13.2 The successful Tenderer (if any) will be notified of such award by letter in text of the Form of 

Acceptance within four (4) calendar months during which by Paragraph 3 above, the tender is 

to remain valid and the said Tenderer will within the time stated in the Form of Tender, execute 

the Articles of Agreement, deposit a Performance Guarantee in the form set out in the Form of 

Performance Guarantee, the Workmen’s Compensation, All Risks and Public Liability 
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Insurance Policies and will produce for inspection the receipts for premiums paid all as referred 

to in the Conditions of Contract failing which the Company can take such action as it deems 

necessary which includes and is not limited to the option of re-awarding the Tender to a third 

party. The period for executing the Articles of Agreement may, however, be extended if the 

officer receiving the Tenders is satisfied that adequate reasons exist for doing so. 

 

14. NOTICE TO TENDERER 

14.1 Every notice to be given to a Tenderer will be posted to the Tenderer’s address given in the 

Particulars of Tenderer and such posting will be deemed good services of such notice. 

 

15. GOODS AND SERVICES TAX (GST) 

15.1 The pricing for the goods to be supplied or services to be tendered will be exclusive of any 

Goods and Services Tax (“GST”), i.e. prices quoted do not include any GST component. 

Tenderers must also indicate whether they will be charging any GST for the supply of goods 

and services. 

15.2 Tenderers who are not charging GST for their goods and services must quote the GST – 

exclusive price. Tenderers who are charging GST for their goods and services must quote both 

the GST exclusive and GST – inclusive prices. 
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DECLARATION BY TENDERER/CONTRACTING PARTY 
 

 
TO:  ..........................................................................  

(Name of SATS Group company / SATS entity at risk) 
 
I/We, ..................................………........................, hereby declare 

that: (Name of Tenderer/Contracting Party) 
 
1) * Our Company is not related to Temasek Holdings (Private) Ltd (“Temasek”) or any of their respective 

subsidiaries.  

 
2) * Our Company is related to Temasek and/or any of their respective subsidiaries OR Temasek and/or 

any of their respective subsidiaries has/have an interest in the shares of our Company (please complete 
(a) to (d) below):  

 
(a) the percentage of the shares of our Company in which Temasek and/or any of their respective subsidiaries has 

an interest, direct or indirect, is .................. % (in total). 
 
(b) our immediate holding company and ultimate holding company are ……….......…… (holding …….% of the 

shareholding of our Company) and ............………............. (having an interest, direct or indirect, in …….% 
(in total) of the shareholding of our Company), respectively.  

 
(c) our Company is *listed/unlisted.   

(If listed, please annex to this Declaration a statement setting out (i) the securities exchange on which your 
Company’s shares are listed, and (ii) the names of the Directors and Audit Committee members of your 
Company.) 

 
(d) *our Company is a member of a group of companies with listed member(s).   

(Please annex to this Declaration a statement setting out (i) the names of the listed member(s) of the group, 
(ii) how it/they is/are related to your Company, (iii) the securities exchange on which it/they is/are listed, and 
(iv) the names of its/their respective Directors and Audit Committee members.) 

 
3) I am/We are *not a Director or Chief Executive Officer or member of the immediate family (ie. spouse, child, 

adopted child, step-child, sibling or parent) of a Director or Chief Executive Officer of SATS Ltd. (“SATS”).  

 

4) I am/We are *not trustee(s) of any trust of which a Director or Chief Executive Officer of SATS or his immediate 

family is a beneficiary or (in the case of a discretionary trust) is a discretionary object.  
 
5) I am/We are *not a company in which a Director or Chief Executive Officer of SATS or his immediate family has 

an interest of 30% or more.  
 

I/We confirm that the above information is true and correct. I/We understand that you require the information 
to comply with Chapter 9 of the SGX-ST Listing Manual. 

 

Date:  ............. 
 

Signature: .............................. 
 

Name of Authorised Signatory:  ...................................................................... 
 

Designation of Authorised Signatory:  ............................................................. 
 

Name of Person/Firm/Company:  ..................................................................... 
 

Company Stamp:  ............................................... 
 
Note [*]: Delete as appropriate. 
 
Words and expressions used herein bear the meanings set out in the SGX-ST Listing Manual or the Companies Act 
(Chapter 50) of Singapore. Please contact Company Secretary SATS if you require any clarification of this Declaration or 
any words and expressions used herein. 
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FORM OF TENDER 

TO: 

The Secretary, Tender Committee (Non-Foodstuff & Other Equipment) 

SATS Inflight Catering Centre 1 
20 Airport Boulevard 
Singapore 819659 

 

Tender for Maintenance, Repair and Minor Works related to Mechanical And Electrical Services, 

Building And Other Facilities Services For SATS AIRFREIGHT TERMINAL 1 TO 6, CTC, MDL 

WORKSHOP, OAL CARGO SHED AND BUP CENTER FOR THE PERIOD 27 NOV 2021 TO 26 NOV 

2026 

We, the undersigned, hereby tender and undertake the following:                                                       a 

(I) Integrated Maintenance of Buildings Mechanical and Electrical Services in accordance 

with the terms and conditions as specified in Document A and Document B and as 

listed in the contract herein. 

(II) Term Contract on Maintenance, Repair and Minor Works for Building Works, 

Mechanical Services, Electrical, Plumbing and Sanitary Works in accordance with the 

terms and conditions as specified in Document C. 

 

We hereby agree to complete and execute the Articles of Agreement within seven (7) days from the 

date of your letter of award of this tender. We hereby agree to execute the Agreement with the 

Company. 

All words, expressions and terms used in this Tender will bear the same meaning as that defined in the 

Conditions of Contract and shall have reference to documents, annexes and schedules contained in 

the Tender Documents. 

 

Dated this ________________________ day of _______________________ 20_________________ 

Signature ___________________________________ Name ________________________________ 

In the capacity of __________________________________________________________________ 

Authorised to sign tenders for and on behalf of ___________________________________________ 

_________________________________________________________________________________ 
(Name of Tenderer) 

Company Chop ___________________________________________________________________ 

Name of Witness __________________________________________________________________ 

Address of Witness ________________________________________________________________ 
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Proposed Maintenance Fees:- 

(A) SATS AIRFREIGHT TERMINAL 1 TO 4, CTC AND MDL WORKSHOP  

(i) 1st Year 

_______________________________________ (S$ ________________) per annum 

(ii) 2nd Year 

_______________________________________ (S$ ________________) per annum 

(iii) 3rd Year 

_______________________________________ (S$ ________________) per annum 

(iv) 4th Year  

_______________________________________ (S$ ________________) per annum 

(v) 5th Year  

_______________________________________ (S$ ________________) per annum 

 

 

 

 

 

 

 

 

 

 

 

_______________________________________ 

Tenderer’s Name / Designation/ Signature / Date 
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(II) The Term Contracts for Minor Works & Repairs in accordance with the terms and conditions as 

specified in Document C at the following rates:- 

(a) *PLUS (+)  Percent (%) variation 
from Priced 

 MINUS (-)  Schedule of Rates 
(Building Works) 

    
(b) *PLUS (+)  Percent (%) variation 

from Priced  
 MINUS (-)  Schedule of Rates 

(Mechanical Services 
Works) 

    
(c) *PLUS (+)  Percent (%) variation 

from Priced  
 MINUS (-)  Schedule of Rates 

(Electrical Works) 

    
(d) *PLUS (+)  Percent (%) variation 

from Priced 
 MINUS (-)  Schedule of Rates 

(Plumbing and Sanitary 
Works) 

    
(e) Priced Schedule of Rates for monthly reduction / addition of maintenance cost for 

changes in area (without adjustment of manpower) :___________ per sqm. 
  
  

 

 

 

 

 

 

 

 

 

_______________________________________ 

Tenderer’s Name / Designation / Signature / Date 

 

(*) Delete where is applicable and insert the percentage figure in the blank spaces provided. If no 

percentage figure is inserted, it is assumed that the tender for Additional Works is at no variation from 

the Priced Schedule of Rates. 
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Proposed Maintenance Fees:- 

(B) SATS AIR FREIGHT TERMINAL 5 

(i) 1st Year 

_______________________________________ (S$ ________________) per annum 

(ii) 2nd Year 

_______________________________________ (S$ ________________) per annum 

(iii) 3rd Year 

_______________________________________ (S$ ________________) per annum 

(iv) 4th Year  

_______________________________________ (S$ ________________) per annum 

(v) 5th Year  

_______________________________________ (S$ ________________) per annum 

 

 

 

 

 

 

 

 

 

 

 

_______________________________ 

Tenderer’s Name / Designation / Signature / Date 
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(II) The Term Contracts for Minor Works & Repairs in accordance with the terms and conditions as 

specified in Document C at the following rates:- 

(a) *PLUS (+)  Percent (%) variation from Priced 
 MINUS (-)  Schedule of Rates (Building Rates) 

    
(b) *PLUS (+)  Percent (%) variation from Priced  
 MINUS (-)  Schedule of Rates (Mechanical Services Works) 

    
(c) *PLUS (+)  Percent (%) variation from Priced  
 MINUS (-)  Schedule of Rates (Electrical Works) 

    
(d) *PLUS (+)  Percent (%) variation from Priced 
 MINUS (-)  Schedule of Rates (Plumbing and Sanitary 

Works) 

    
(e) Priced Schedule of Rates for monthly reduction / addition of maintenance cost for 

changes in area (without adjustment of manpower) :___________ per sqm. 
  
  

 

 

 

 

 

 

 

 

 

 

 

 

_______________________________ 

Tenderer’s Name / Designation / Signature / Date 

 

(*) Delete where is applicable and insert the percentage figure in the blank spaces provided. If no 

percentage figure is inserted, it is assumed that the tender for Additional Works is at no variation from 

the Priced Schedule of Rates. 

 

 



B-6 

 

 

<Restricted> 

<Restricted> 

 

Proposed Maintenance Fees:- 

(C) SATS AIR FREIGHT TERMINAL 6 

(i) 1st Year 

_______________________________________ (S$ ________________) per annum 

(ii) 2nd Year 

_______________________________________ (S$ ________________) per annum 

(iii) 3rd Year 

_______________________________________ (S$ ________________) per annum 

(iv) 4th Year  

_______________________________________ (S$ ________________) per annum 

(v) 5th Year  

_______________________________________ (S$ ________________) per annum 

 

 

 

 

 

 

 

 

 

 

 

_______________________________________ 

Tenderer’s Name / Designation/ Signature / Date 
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(III) The Term Contracts for Minor Works & Repairs in accordance with the terms and conditions as 

specified in Document C at the following rates:- 

(a) *PLUS (+)  Percent (%) variation from Priced 
 MINUS (-)  Schedule of Rates (Building Rates) 

    
(b) *PLUS (+)  Percent (%) variation from Priced  
 MINUS (-)  Schedule of Rates (Mechanical Services Works) 

    
(c) *PLUS (+)  Percent (%) variation from Priced  
 MINUS (-)  Schedule of Rates (Electrical Works) 

    
(d) *PLUS (+)  Percent (%) variation from Priced 
 MINUS (-)  Schedule of Rates (Plumbing and Sanitary  

Works) 

    
(e) Priced Schedule of Rates for monthly reduction / addition of maintenance cost for 

changes in area (without adjustment of manpower) :___________ per sqm. 
  
  

 

 

 

 

 

 

 

 

 

 

 

 

_______________________________ 

Tenderer’s Name / Designation / Signature / Date 

 

(*) Delete where is applicable and insert the percentage figure in the blank spaces provided. If no 

percentage figure is inserted, it is assumed that the tender for Additional Works is at no variation from 

the Priced Schedule of Rates. 
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Proposed Maintenance Fees 

(D) SATS AIRFREIGHT TERMINAL 1 TO 6, CTC AND  MDL WORKSHOP 

(i) 1st Year 

_______________________________________ (S$ ________________) per annum 

(ii) 2nd Year 

_______________________________________ (S$ ________________) per annum 

(iii) 3rd Year 

_______________________________________ (S$ ________________) per annum 

(iv) 4th Year 

_______________________________________ (S$ ________________) per annum 

(v) 5th Year 

_______________________________________ (S$ ________________) per annum 

(vi) Total 1st – 5th Year (including ‘discount’ if any) (i + ii + iii + iv  

+ v) ____________________________________(S$ ________________) per annum 

(vii) Discount: _______________________________ (S$ ________________) per annum 

Total 1st – 5th Year (after discount if any) (vi – vii) _____________________________ 

(S$ ________________) per annum 

 

 

 

 

 

 

 

 

 

_______________________________ 

Tenderer’s Name / Designation / Signature / Date 
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Proposed Maintenance Fees:- 

(E) SATS OAL CARGO SHED  

(i) 1st Year 

_______________________________________ (S$ ________________) per annum 

(ii) 2nd Year 

_______________________________________ (S$ ________________) per annum 

(iii) 3rd Year 

_______________________________________ (S$ ________________) per annum 

(iv) 4th Year  

_______________________________________ (S$ ________________) per annum 

(v) 5th Year  

_______________________________________ (S$ ________________) per annum 

*Fee will only start when OAL Cargo Shed is ready 

 

 

 

 

 

 

 

 

 

 

 

_______________________________________ 

Tenderer’s Name / Designation/ Signature / Date 
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(III) The Term Contracts for Minor Works & Repairs in accordance with the terms and conditions as 

specified in Document C at the following rates:- 

(a) *PLUS (+)  Percent (%) variation 
from Priced 

 MINUS (-)  Schedule of Rates 
(Building Works) 

    
(b) *PLUS (+)  Percent (%) variation 

from Priced  
 MINUS (-)  Schedule of Rates 

(Mechanical Services 
Works) 

    
(c) *PLUS (+)  Percent (%) variation 

from Priced  
 MINUS (-)  Schedule of Rates 

(Electrical Works) 

    
(d) *PLUS (+)  Percent (%) variation 

from Priced 
 MINUS (-)  Schedule of Rates 

(Plumbing and Sanitary 
Works) 

    
(e) Priced Schedule of Rates for monthly reduction / addition of maintenance cost for 

changes in area (without adjustment of manpower) :___________ per sqm. 
  
  

 

 

 

 

 

 

 

 

 

_______________________________________ 

Tenderer’s Name / Designation / Signature / Date 

 

(*) Delete where is applicable and insert the percentage figure in the blank spaces provided. If no 

percentage figure is inserted, it is assumed that the tender for Additional Works is at no variation from 

the Priced Schedule of Rates. 
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Proposed Maintenance Fees:- 

(F) SATS BUP CENTER 

(i) 2nd Year 

_______________________________________ (S$ ________________) per annum 

(ii) 3rd Year 

_______________________________________ (S$ ________________) per annum 

(iii) 4th Year  

_______________________________________ (S$ ________________) per annum 

(iv) 5th Year  

_______________________________________ (S$ ________________) per annum 

*Fee will only start when BUP Center is ready 

 

 

 

 

 

 

 

 

 

 

 

_______________________________________ 

Tenderer’s Name / Designation/ Signature / Date 
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(IV) The Term Contracts for Minor Works & Repairs in accordance with the terms and conditions as 

specified in Document C at the following rates:- 

(a) *PLUS (+)  Percent (%) variation 
from Priced 

 MINUS (-)  Schedule of Rates 
(Building Works) 

    
(b) *PLUS (+)  Percent (%) variation 

from Priced  
 MINUS (-)  Schedule of Rates 

(Mechanical Services 
Works) 

    
(c) *PLUS (+)  Percent (%) variation 

from Priced  
 MINUS (-)  Schedule of Rates 

(Electrical Works) 

    
(d) *PLUS (+)  Percent (%) variation 

from Priced 
 MINUS (-)  Schedule of Rates 

(Plumbing and Sanitary 
Works) 

    
(e) Priced Schedule of Rates for monthly reduction / addition of maintenance cost for 

changes in area (without adjustment of manpower) :___________ per sqm. 
  
  

 

 

 

 

 

 

 

 

 

_______________________________________ 

Tenderer’s Name / Designation / Signature / Date 

 

(*) Delete where is applicable and insert the percentage figure in the blank spaces provided. If no 

percentage figure is inserted, it is assumed that the tender for Additional Works is at no variation from 

the Priced Schedule of Rates. 
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SAMPLE OF BANKERS GUARANTEE 

[Letterhead of Bank] 

[Insert Date] 

 

SATS Ltd  
SATS Inflight Catering Centre 1 
20 Airport Boulevard 
Singapore 819659 

 

Dear Sirs, 

OUR BANK GUARANTEE NO. [INSERT NUMBER] FOR SINGAPORE DOLLARS [INSERT AMOUNT 

IN WORDS] ONLY (S$ INSERT AMOUNT IN NUMBERS) 

In consideration of yourselves, SATS Ltd of SATS Inflight Catering Centre 1, 20 Airport Boulevard 

Singapore 819659, (“SATS”) having agreed to enter into an agreement for the (the “Agreement”) with 

[insert name of Contractor] (the “Contractor”) under which SATS agreed to allow the Contractor to 

furnish the security deposit payable under the Agreement by way of a banker’s guarantee, we, [insert 

name of Bank] of [insert address of Bank] (the “Bank”) herby unconditionally and irrevocably guarantee 

and undertake to make payment to you of up to the maximum aggregate sum of Singapore Dollars 

[insert amount of the security deposit in words] only (S$ [insert amount of the security deposit in 

numbers] (the “Guaranteed Sum”). 

The Guaranteed Sum, or such part or parts thereof as may be specified by you in your written demand 

to the Bank made from time to time, shall be payable by the Bank in full immediately upon first written 

demand by you, without any set-off, counterclaim or deduction whatsoever. 

The Bank shall not impose any condition or qualification for/in making any payment to SATS pursuant 

to such demand, nor shall the Bank make any reference to the Contractor prior to making such payment. 

The Bank shall make sure payment demanded notwithstanding any notice or demand from the 

Contractor not to do so. 

The Bank shall not at any time be concerned so to whether there is any breach by SATS or the 

Contractor or any dispute between SATS and the Contractor in respect of any terms and conditions of 

the Agreement. This Guarantee and the Bank’s liability under this Guarantee shall not be determined, 

discharged or released or in any way affected, prejudiced or impaired by:- 

a) Any indulgence, forbearance or concession given by SATS to the Contractor (whether as to 

payment, time, performance or otherwise); 

b) Any arrangement made with the Contractor or any other person; 

c) Any variation of the terms and conditions of the Agreement; 

d) Any lack of capacity or authority on the Contractor’s part in executing the Agreement; or 

e) Any insolvency, winding up, liquidation, bankruptcy or dissolution of the Contractor. 

Whether known to or agreed by the Bank or otherwise. 
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The Bank’s obligations under this Guarantee are that of a primary obligor and not merely as surety, and 

the Bank hereby waives all rights which it might otherwise as surety be entitled to claim and enforce. 

This Guarantee shall be irrevocable and shall remain in full force and effect at all times throughout the 

period from the date of this Guarantee up to and including [insert date falling 2 months after the date of 

expiry of the term of the Agreement] (both dates inclusive) (the “Claim Period”). Demand may be made 

by SATS at any time and from time to time during the Claim Period. Upon expiry of the Claim Period, 

all liability of the Bank shall cease under this Guarantee, notwithstanding that this Guarantee is not 

returned to the Bank’s for cancellation. 

This Guarantee shall be governed by and construed in all respects in accordance with the laws of the 

Republic of Singapore and the Bank hereby submits to the non-exclusive jurisdiction of the Singapore 

courts. 

 

______________________________ 
[insert name of signatory] 
[insert title of signatory] 

for and on behalf of [insert name of Bank] 
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ARTICLES OF AGREEMENT 
(Specimen Copy) 

AN AGREEMENT made the _______________ day of _______________ 20____ BETWEEN 

____________________ of (or whose registered office is situated at) ____________________ (the 

“Contractor”) AND SATS LTD (Co. Registration No. 197201770G) of 20 Airport Boulevard, Singapore 

819659 (the “Company”). 

 

WHEREAS : 

The Company is desirous of employing the Contractor to undertake Maintenance, Repair and Minor 

Works relating to Mechanical and Electrical Services, Building and Other Facilities Services for SATS 

AIRFREIGHT TERMINALS (“SATS”) / CTC / MDL WORKSHOP/ OAL CARGO SHED/ BUP CENTER 

from _______________ to _______________ (the “Works”) and the Contractor is desirous of carrying 

out the Works. 

NOW IT IS HEREBY AGREED AS FOLLOWS:- 

1. For the consideration hereinafter mentioned the Contractor will carry out and complete the 

Works in accordance and in compliance with the Conditions of Contract, the Additional 

Conditions for Maintenance and Term Contract Works, Work Specification, the priced Schedule 

of Rates annexed to this agreement. 

2. Subject to Clause 6 of the Conditions of Contract, the Company, will pay the Contractor in 

respect of the Works hereinafter defined and described in the Conditions of Contract, the 

breakdown of the Contract Sum in Singapore Dollars (excluding GST) as follows :- 

1st  Year : Singapore Dollars _________________________  (S$ ___________ )  

2nd Year : Singapore Dollars _________________________ (S$ ___________ )  

3rd Year : Singapore Dollars __________________________ (S$ ___________ ) 

4th Year: Singapore Dollars ______________________________(S$ ___________) 

5th Year: Singapore Dollars ______________________________(S$ ___________) 

(hereinafter jointly referred to as “the Contract Sum”). 

3. The Company will pay the Contractor in respect of additional works hereinafter defined and 

described in the Conditions of Contract whatever sums payable at the time and in the manner 

specified in the Conditions of Contract but at such a lower or higher amount corresponding with 

the Contractor’s Tender respect of additional works. 

4. The Works and additional works are not by virtue of this Agreement exclusive to the Contractor 

and the Company may enter into any other agreement for similar work with any other person 

during the Contract period. 

5. The parties to this Agreement hereby agree to perform all obligations set out in the Conditions 

of Contract and the Tender Documents and all there documents will form as integral part of this 

Agreement. 

6. The Contractor hereby agrees that time will be the essence of this Agreement. 
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7. All provisions in the Agreement relating to the procuring of insurance coverage are deemed to 

be conditions precedent to the contract and must be performed by the Contractor before 

commencement of the Works and the Agreement will not commence until the Company is 

satisfied that such obligations have been performed. 

8. The provision in the Agreement on security deposit requirement is deemed to be a condition 

precedent to the Agreement and must be complied with by the Contractor before 

commencement of the Works and the Agreement will not commence until the Contractor had 

provided the security deposit to the satisfaction of the Company. 

9. All terms, expressions and word used in this Agreement, will bear the same meaning as defined 

in the Conditions of Contract and will have reference to documents, annexes and schedules 

contained in the Contract. 

10. The Contract Sum is exclusive of the Good and Services Tax (“GST”). Any GST will be borne 

by the Company. 

 

IN WITNESS WHEREOF the parties have hereunto set their hands the day and year first above written. 

 

Signed by 
Name : _______________________________  ) 
       ) 
Designation : ____________________________ ) Signature : _____________________ 
       ) 
For and on behalf of     ) 
SATS LTD   ) 
In the presence of: -     ) 
       ) 
Name : ________________________________  ) 
       ) 
Designation: ____________________________  ) Signature : _____________________ 
 
 
 
 
Signed by 
Name : _______________________________  ) 
       ) 
Designation : ____________________________ ) Signature : _____________________ 
       ) 
For and on behalf of     ) 
[Contractor’s Company Name]   ) 
In the presence of: -     ) 
       ) 
Name : ________________________________  ) 
       ) 
Designation: ____________________________  ) Signature : _____________________ 
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AGREEMENT FOR INTEGRATED MAINTENANCE, REPAIR AND MINOR WORKS 

RELATING TO MECHANICAL AND ELECTRICAL SERVICES, BUILDING AND OTHER 

FACILITIES SERVICES FOR SATS AIRFREIGHT TERMINAL 1 TO 6, CTC, MDL 

WORKSHOP, OAL CARGO SHED AND BUP CENTER FOR THE PERIOD 27 NOV 2021 

TO 26 NOV 2026 

THIS AGREEMENT is made the _______________ day of _______________ 20____ BETWEEN 

1. SATS Ltd (the “Company”) (Co. Registration No. 197201770G) having its registered office at 

20 Airport Boulevard, Singapore 819659; and 

2. [____________________________] (the “Contractor”) having its place of business at 

[____________________], Singapore [____________________]. 

 

WHEREBY IT IS AGREED BETWEEN THE PARTIES as follows:- 

1. DEFINITIONS 

1.1 In this Agreement, the following words and expressions shall unless the context otherwise 

requires, have the meanings herein assigned to them:- 

a) “Affiliate” in relation to any person (“the first mentioned person”) means any person (“the 

second mentioned person”) which is Controlled (whether directly or indirectly) by or which 

Controls (whether directly or indirectly) the first mentioned person, and includes any other 

person which is Controlled (whether directly or indirectly) by or which Controls (whether 

directly or indirectly) the second mentioned person. 

b) “Contract” or “Agreement” shall mean this Agreement, together with the Additional 

Conditions for Maintenance Work, Term Contract work, breakdown of tender price, 

manpower and others and Contractor’s submission of Document A, Work Specifications for 

Routine Maintenance, Technical Specifications, Equipment Schedule and Floor Plans of 

Document B, Term Contracts for Minor Works & Repairs of Document C, Volume 1, 2 and 

3 and all these documents taken together will be deemed to form one contract and will be 

complementary to one another. 

c) “Control” in relation to any person means either of the following: 

i. the power to set or determine the management of the affairs of that person or to select, 

appoint or determine the composition of a majority of the board of directors of that 

person; or 

ii. The ownership of not less that fifty percent (50%) of the total issued voting shares or 

stock in that person, 

And “Controlled” shall be construed accordingly. 

d) “Superintending Officer” or the initials “SO” or “Company’s Supervisor” shall mean the 

Company’s Manager or his successors in office and also such person or persons as may 

be deputized by him to act on his behalf for the purpose of the Contract. 

e) “Works” shall mean any of the works described in the Additional Maintenance work, Term 

Contract work, maintenance carried out by installation contractors, Technical Specifications 
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and work specifications of Document A, B and C and/or including all modified, extra or 

additional works and obligations to be performed by the Contractor under the Contract. 

f) “Approved and directed” wherever appear hereinafter and in all the documents forming the 

Contract shall means approved and directed as the case be in writing by the Company. 

g) “The Contract Area” or “Premises” shall mean SATS AIRFREIGHT TERMINAL 1 TO 6, 

CTC, MDL WORKSHOP, OAL CARGO SHED, AND BUP CENTER  

h) “Contractor’s Personnel” means any officer, employee, servant, agent or permitted 

subcontractor of the Contractor assigned by the Contractor at any time to supply the Goods 

and/or perform or provide the Services or any part thereof. 

i) “Commencement Date” shall mean  or such other date as the Parties may agree in writing. 

j) “Site” shall mean the land or place of the Contract Area where the Works are to be executed 

under the Contract and any adjacent land or place, which may be allotted or used for the 

purpose of carrying out the Contract. For any areas not mentioned herein, the 

Superintending Officer reserves the right to issue works and order to carry out the works. 

k) “Specifications” shall mean Document A. Document B and Document C in the tender 

document. 

l) “Standards” means the standards required of the Contractor in the performance of the 

Works, being that of due skill, care and diligence, and the performance of such Services in 

an expeditious, and a proper and workmanlike manner and in accordance with prevailing 

codes of practice, best industry practices and recognised professional standards and as 

may otherwise be set out in the tender document. 

m) “Term” shall mean five (5) years with effect from the Commencement Date and their 

surrounding area, and/or such other facilities, buildings and areas as the Contractor may 

notify the Contractor from time to time. 

 

1.2 Words importing the singular only also include the plural and vice versa where the context 

requires. The headings contained in the Contract are for ease of reference only and not to be 

taken into account in the construction or interpretation of its provisions. 

1.3 References in this Agreement to the “Company” shall extend to such entities within SATS Ltd 

(“SATS”) Group of companies (“SATS Group”) and which SATS Group controls, directly or 

indirectly. The expression “SATS Group” shall mean SATS and its related corporations (as 

defined by Companies Act (Cap 50) of Singapore) and “control” shall mean, either (a) control 

of at least 20% of the issued share capital of an entity; (b) control of at least 20% of the voting 

rights attached to the shares of the issued share capital of an entity; (c) control of the 

composition of the board of directors of an entity; or (d) undertaking or control of the 

management and/or operation of the business of an entity. 
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2. SCOPE OF CONTRACT 

2.1 The Contractor will carry out and complete the Works in accordance with this Contract in every 

respect in accordance with the directions and to the satisfaction of the Superintending Officer. 

2.2 Any order given to the Contractor by the issue to him of a signed Works Order by the 

Superintending Officer will constitute a Works Order within the scope of this Contract. 

2.3 The decision of the Superintending Officer as to what constitutes a single Works Order will be 

final and conclusive, and he will be entitled to treat the Contract Area as a whole for the purpose 

of grouping works or supplies as he may consider appropriate. 

2.4 The Superintending Officer may at his absolute discretion and from time to time issue written 

instructions, written directions and written explanations, all of which are hereinafter collectively 

referred to as “Superintending Officer’s instructions” in regard to:- 

a) The variation or modification of the design, quality or quantity of the Works or the addition, 

omission or substitution of any Work. 

b) The removal from the Site of any materials brought thereon by the Contractor and the 

substitution of any materials therefor. 

c) The opening up for inspection of any of the Works covered up. 

d) The amending and making good of any defects. 

e) The execution and completion of any Additional Works. 

f) The dismissal from the Works of any person. 

g) Any other matters relating to the Works or the Contractor’s obligations under the Contract 

or the Contractor’s performance thereof. 

h) Subject to Clause 2.5 below, any minor additions and alterations which are required to be 

carried out by the Contractor. 

2.5 Minor additions and alterations to the Building, Systems and Facilities are anticipated. The 

Contract Price shall be deemed to be inclusive of such minor additions and alterations. 

2.6 The Contractor will forthwith comply with the Superintending Officer’s instructions and duly 

execute any Works comprised in the Superintending Officer’s instructions. 

2.7 For the purpose of this Contract, the Works Specifications, Schedule of Rates, Works Orders 

issued pursuant to the provisions of this Contract and the Superintending Officer’s instructions 

will be deemed to be mutually explanatory of each other unless specified otherwise. 

2.8 The Company may instruct the Contractor to supply additional workers or to engage other 

persons or its own labourers to undertake the Works, if in the opinion of the Superintending 

Officer’s, the Contractor has shown poor or tardy performance or for any other reasons 

whatsoever. In such circumstances, the Contractor will bear all costs and damages incurred. 

2.9 The Contractor scope will also include monitoring of coldroom temperature and coolport 

system. The Contractor will need to activate our appointed cooling system vendor whenever 

temperature is out of range. 
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3. AGREEMENT PERIOD 

3.1 The Contract shall be for the period from 27 November 2021 to 26 November 2026. 1 

The Company may subject to written notice being given to the Contractor of one (1) month, 

respectively extend this Agreement or any part hereof, for a further period not exceeding one 

(1) year from expiry date, on the same terms and conditions. 

 

4. DISCREPANCIES 

4.1 The whole of Works especially figured dimensions, etc. must be checked at the Site to ensure 

correctness before fabrication and any serious discrepancy will be immediately reported to the 

Superintending Office prior to the Work commenced. 

 

5. SERVICE OF NOTICE 

5.1 Within 7 days of the signing of the Contract, the Contractor will by notification in writing to the 

Superintending Officer, name and supply the address of the person in Singapore who is 

authorised to accept service on its behalf of any notice to be given to the contractor under the 

terms of the Contract; such person and such other person as may be named from time to time 

by the Contractor and notified in writing to the Superintending Officer as authorised to accept 

service on behalf of the contractor, hereinafter referred to as “the authorised person”. 

5.2 Any notice to be given to the Contractor under the terms of the Contract will be deemed to have 

been given if served upon the authorised person:- 

a) Personally; or 

b) By registered post addressed to the authorized person’s address as named by the 

Contractor. 

5.3 Any notice to be given to the Superintending Officer under the terms of the Contract will be 

served by sending the same by registered post to or leaving the same with acknowledged 

receipt at the office of the Superintending Officer/registered office of the Company. 

 

6. CONTRACT DOCUMENT FOR CONTRACTOR 

6.1 The Contractor will not divulge or use any information contained in the Contract to any third 

party other than for the purpose of the Contractor’s performance of its obligations under this 

Contract. 

 

7. DRAWINGS AND SPECIFICATIONS, ETC. 

7.1 The original Contract documents and floor documents and floor plans / drawings will remain in 

the custody of the Company and will be produced by the Company as and when required by 

the Contractor. The Contractor shall from time to time update the drawings to incorporate all 

modifications and alterations to the building or the building systems. 
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7.2 The description of the Works in the Work Specifications will not define or limit the Works to be 

executed under the Contract. 

7.3 The materials or fittings used by the Contractor will meet the latest British Standard (“BS”) and 

Singapore Standard (“SS”) including any amendments, in force/specified by the Company at 

the time of tendering. Should no standard be applicable/specified, the materials or fittings will 

be to the approval and satisfaction of the Superintending Officer. Materials and fittings 

required/specified to be in accordance with the BS or SS will be branded or certified products 

as prescribed in the particular BS or SS, when required by the Company. 

 

8. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY FOR THE WORKS 

8.1 Unless otherwise stated to the contrary under the Contract, the Contractor shall provide at its 

own cost everything necessary inclusive of properly qualified safety personnel (e.g. Safety 

supervisors, work at height supervisor, fire watcher, etc.), skilled workers who possess the 

requisite skills and experiences, tools, equipment, cleaning materials, machinery etc. for the 

proper and efficient execution of the Works according to the true intent and meaning of the 

Works as described in the contract Document A, B and C and Works Orders taken together 

whether the same may or may not be particularly shown or described, provided that the same 

is reasonably to be inferred therefrom. 

 

9. PAYMENTS OF CONTRACT SUM AND TERMS OF PAYMENT 

9.1 Subject to Clauses 14 and 15, the Company shall pay the Contractor (so long as the Contractor 

performs its obligations hereunder to the satisfaction of the Company) based on the annual 

sum (the “Contract Sum” or “Contract Price”). 

9.2 The Company will pay the Contractor in respect of additional Works (as hereinafter described) 

whatever sums payable to the Contractor as specified in the Contract, at the time and in the 

manner specified in the Contract. 

9.3 The Contract Sum is exclusive of Goods and Service Tax (“GST”). Any GST will be borne by 

the Company, subject to the production of tax invoices of the Contractor addressed to the 

Company. 

9.4 Payment of the Contract Sum and any other sums due to the Contractor under this Contract, 

shall be made to the Contractor progressively at monthly intervals on or before the 60th day 

after the Company’s receipt of its invoices made out in duplicate, together with all supporting 

documents, the Contractor’s certificate listing the Works that have been duly completed and 

the Contractor’s attendance records using punch card machine, subject to such deductions or 

additions made by the Company in accordance with the terms of the Contract Price shall be 

subject to the performance of the relevant Works being executed to the satisfaction of the 

Company and to the invoices so submitted being in order. 

9.5 Unless otherwise stated to the contrary, the Contract Sum will be deemed to cover all costs in 

performing the Maintenance Services under Clause 2.1(a) to 2.1(o) of the Additional Conditions 

for Maintenance Work of this Document A. 

9.6 In addition to the Contract Sum, the Company will pay the Contractor all agreed additional 

charges for carrying out such Works from time to time as required by the Company.  Such 

Works carried out by the Contractor and paid for by the Company shall be done in accordance 
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to the terms spelt out in this Contract. The Company may request the Contractor to either quote 

the Company on the Works based on Schedule of Rates or sourcing the market for quotations. 

9.7 Payment by the Company for the Works done under any Works Order will not relieve the 

Contractor from its liability to amend and make good all defects, shrinkage, and other faults or 

damage, as provided for in this Contract for a period of 12 months (or otherwise agreed upon) 

after the Works were completed. 

9.8 All payments made by the Company will be made in Singapore dollars. 

9.9 The Company may, to the extent permitted by law, deduct from or set-off any amount due and 

payable to the Contractor from the Company against any payment or sum due and payable to 

the Company and/or any of its Affiliates from the Contractor, whether under this Agreement or 

otherwise and whether as damages or otherwise. 

 

10. SECURITY DEPOSIT  

10.1 The Contractor shall, no later than the Commencement Date, pay the Company an amount 

equal to $[equivalent to 5% of annual Contract Price] (the “Security Deposit”), or in lieu of 

such payment, provide the Company with a banker's guarantee issued by a bank approved by, 

and on such terms and conditions as may be prescribed by, the Company. 

10.2 Any payment pursuant to Clause 10.1shall constitute security for the payment of any sum due 

and payable to the Company from the Contractor as liquidated damages, compensation or 

otherwise, and the Company shall be entitled to retain the amount of such payment until the 

expiry or earlier termination of this Agreement, and may utilise at any time the whole or any 

part of such payment in payment of any sum due to the Company from the Contractor. The 

Company shall not be required to pay any interest on the Security Deposit. In any event, nothing 

herein shall be construed as in any way limiting the Company’s right of recovery against the 

Contractor to the amount of the Security Deposit. 

10.3 In the event that the Contractor provides the Company with a banker's guarantee in lieu of 

paying the Company the amount of the Security Deposit: 

10.3.1 the Company may, but shall not be obliged to, invoke the banker's guarantee and 

recover therefrom in respect of any sum due and payable to the Company from the 

Contractor, without prejudice to any other right or remedy which may be available to 

the Company whether under this Agreement or at law; and 

10.3.2 without prejudice to the Company’s rights to prescribe any other term or condition under 

Clause 10.1, the Contractor shall procure that the date specified in such banker's 

guarantee as the “expiry date” is successively extended so that demands under the 

banker's guarantee can continue to be validly made by the Company and honoured by 

the issuing bank at any time throughout the period from the date of issuance of such 

banker's guarantee up to the expiry of the Agreement Period. 

10.4 The Company shall be entitled to make a demand under the banker’s guarantee for such 

amount as the Company may deem appropriate at any time after the Contractor neglects or 

fails in any way to observe, carry out, fulfil or discharge any of its obligations under this 

Agreement or any representation or warranty by the Contractor under this Agreement is or 

becomes untrue or incorrect or is breached in any respect. Without prejudice to the foregoing, in 

the event that the Contractor shall neglect or fail in any way to observe, carry out, fulfil or 
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discharge any of its obligations under Clause 10.3.2, the Company shall be entitled to make a 

demand under the banker’s guarantee for such amount as the Company may deem appropriate 

and to retain any and all amounts paid by the issuing bank under the banker’s guarantee until 

the Contractor shall have discharged and performed all its obligations under this Agreement, 

and to utilise such amounts at any time to settle any sum due from the Contractor to the 

Company in connection with this Agreement. 

10.5 Any demand made by the Company under the banker’s guarantee and any payment received 

by the Company thereunder shall not preclude, affect or restrict the exercise of any rights by 

the Company under this Agreement or any legal remedy or relief to which the Company is 

entitled arising from any breach of the Contractor or any matter or event in respect of or 

pursuant to which the demand is made and any sum received by the Company as payment 

under the banker’s guarantee shall be applied by the Company towards any sum due or 

payable by the Contractor to the Company (whether as damages or otherwise). 

 

11. COMMENCEMENT OF WORKS 

11.1 The Contractor will not commence any Works under this Contract before the security deposit 

stipulated under Clause 10 has been deposited with the Company and the receipt therefore 

produced for the inspection of the Superintending Officer. 

 

12. DEFECTS AFTER COMPLETION AND DELAY AND EXTENSION OF TIME 

12.1 Any defects either of materials or workmanship which may appear within 12 months (or 

otherwise agreed upon) of the completion of a Works Order due to materials or workmanship 

not in accordance with this Contract, will, within a reasonable time after receipt of the 

Superintending Officer’s instructions, be made good by the Contractor at his own cost. 

12.2 If the Contractor fails to carry out any such instructions of the Superintending Officer, within 

such reasonable time as specified in the Superintending Officer’s instructions, the materials or 

works so affected as may at the option of the Superintending Officer be made good by the 

Superintending Officer or such person or persons as the Superintending Officer may direct, in 

such manner as he may think fit, in which case the cost thereby incurred will be borne by the 

Contractor and either payable by the Contractor on demand or deducted from any sums due to 

the Contractor by the Company, at the Company’s option. 

12.3 If any defect be such that, in the opinion of the Superintending Officer, it will be impracticable 

or inconvenient to remedy the same, the Superintending Officer will ascertain the diminution in 

the value of the Works due to the existence of such defect and the amount of such diminution 

will either be payable by the Contractor on demand or deducted from any sums due to the 

Contractor by the Company, at the Company’s option. 
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13. MAJOR REPAIRS, REPLACEMENT, IMPROVEMENT AND OTHER ADDITIONAL WORKS 

The following provisions will be read in conjunction with Clause 15. 

13.1 Repair and Replacement Works 

Any repairs, overhaul and replacement of parts will be carried out by the Contractor with the 

prior written agreement of the Company subject to the Agreement. The Contractor will be 

reimbursed for the cost price of parts only, approved by the Company in advance. Labour, 

transport, profit and attendance including firewatcher will be deemed to be included in the 

Contract Price. 

13.2 Improvement and Other Additional Works 

The Superintending Officer may order any improvement Works and other additional Works to 

be carried out by the Contractor, subject to Clause 2.1(h) of the Additional Conditions for 

Maintenance Work of Annex A. 

a) Works Orders will be issued by the Company for the execution of such Works. 

b) The costs of labour, transport and materials, etc. will be calculated based on the relevant 

rates set out in the attached Schedule of Rates and Schedule of Labour Rates and must 

be approved by the Company in advance. All profit and attendance including sufficiently 

trained workers (e.g. firewatcher, safety supervisor, etc.) necessary for the satisfactory 

completion of the works shall be deemed inclusive. The Contractor shall not be eligible to 

charge any additional fees. 

c) The Company shall reserve the rights to get the Contractor to source the market for 

quotations for additional Works. The Contractor shall be entitled to charge the actual cost 

of the Works plus the respective percentage stated in Clause 15. 

d) The Contractor shall not use existing manpower on shift to carry out or supervise additional 

Works. If the Contractor is found to use existing manpower currently on shift to carry out or 

supervise additional Works, the Company shall reserve the rights to deduct the cost of 

manpower plus additional $500 administration fee from the cost of the additional Works. 

 

14. VARIATIONS AND EXTRAS 

14.1 The Contract Sum will remain fixed and will only be adjusted in accordance with the provisions 

of this Contract for the whole period of this Contract. 

14.2 The Superintending Officer may at any time during the Agreement Period, by order in writing 

make or cause to be made any variations to or deviations from the Time Schedules, Works 

Orders, Contract Area or Works Specifications as he deems appropriate and the Works will be 

executed according to the said variations or deviations under his direction and to his satisfaction 

and any Works or materials directed by the Superintending Officer not to be done or used will 

not be done or used by the Contractor. 
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15. PAYMENT OF VARIATIONS AND EXTRAS, FINAL MEASUREMENT 

15.1 No variation to the Works will vitiate either the Contract or a Works Order. 

15.2 Generally no claim for additions to the Works would be considered except when authorized in 

writing by the Company or the Superintending Officer. A written instruction or order must be 

obtained before the execution of any additional Work. Should any additional Work be instructed 

verbally or be required owing to unforeseen reasons during the duration of the Contract, the 

Contractor will immediately forward a statement of claim for the additional Work to the Company 

or the Superintending Officer in order that its claim may be investigated and sanctioned if 

appropriate. The Company may engage their own contractors to provide quotes if the 

Superintending Officer opined that the Contractor had overcharged the Company or had failed 

to produce quotations promptly, resulting in delay in Works completion. Under such 

circumstances, if, consequent upon any changes to the scope of the Works or Contract Area, 

the increased costs incurred by the Contractor in carrying out the Works are verified and 

approved by the Company or the Superintending Officer in writing, then the Contract Price will 

be adjusted accordingly. 

15.3 When any Work under a Works Order is completed, the Contractor will inform the 

Superintending Officer who will check the Work as detailed therein on the Site, in the presence 

of the Contractor or its authorized representative if the Contractor so desires, and any addition, 

alterations or omissions from the Works Order will be agreed and valued in accordance with 

the Schedule of Rates. 

15.4 The Contractor shall submit the claims for any Works or circumstances on the account of which 

he may consider that he is entitled to extra payment, within one (1) week from the time of the 

commencement of such Works or occurrence of such circumstance. All such claims must be 

accompanied by full particulars and must state under which provision of the Contract it is 

claiming and that the payment shall be made. 

15.5 The amount to be allowed on either side in respect of variations and extras ascertained as 

above described, will be added to or deducted from the amount of the Works Order as the case 

may be. 

15.6 The measurement and valuation of a Works Order will be completed within one (1) month of 

the Works Order and be submitted to the Superintending Officer as per the Time Schedule 

described in Clause 9 of the Conditions of Contract. 

15.7 It is understood that no account will be taken by the Company of any amount by which any cost 

incurred by the Contractor will have been increased whether by reason of the making after the 

date of its tender in the Republic of Singapore or elsewhere of any law, regulation, order or by-

law having the force of law or by reason of any rise in the rates of wages payable to labour or 

in the cost of material or transport or otherwise, above such costs applicable as at the date of 

its tender. 

15.8 Unless otherwise stated in the Schedule of Rates, all Works shall be measured and billed to 

the nearest 2 decimal points. 

15.9 Variation and extras unless previously or otherwise agreed will be made in accordance with the 

following rules:- 

a) The rates in the Schedule of Rates will determine the valuation of extra Work of similar 

character. 
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b) Where there is no similar Work item in the Schedule of Rates that can be applied to the 

extra Work in accordance with Clause 15.10 then a fair valuation thereof will be made 

based on the rates for similar Works in the locality currently at the time when the relevant 

Works are executed. 

c) Where Clause 15.10 are clearly inapplicable, the following shall apply:- 

i. Variation and extras for additions and alterations work where work cannot properly 

be measured or valued will be made in accordance with the following rules:- 

1. Materials and Works (including Labour etc.) 

Material not listed in the Schedule of Rates will be charged (invoices to be 

produced) at the actual Prime Cost to the Contractor of his material plus ten 

percent (10%), capped at $1000 for each instance, which will include the use 

of tools, transport, labour for installation, overhead, profit and cut and waste. 

The cost of such purchases must first be approved by the Company before 

the purchases are made. 

2. Materials and Specialist Works (including labour, etc.) 

Works provided by proprietary vendors, will be charged (invoice to be 

produced) at the actual cost to the Contractor plus ten percent (10%) which 

will include preparation of documents for quotation / tender exercises. This 

is capped at $1000 for each instance. 

3. Materials Only 

Materials (purchase only without installation) not listed in the Schedule of 

Rates will be charged (invoices to be produced) at the actual cost to the 

Contractor plus five percent (5%), capped at $500 for each instance which 

include transport, delivery, preliminaries and attendance charges. The cost 

of such purchases must first be approved by Superintending Officer before 

the purchases are made. 

ii. Variations and extra for repair and maintenance work where work cannot be 

properly measured or valued will be made in accordance to the following rules (all 

costs must be approved by the Company before the purchases are made. 

1. Materials are listed in the Schedule of Rates will be charged (invoices to be 

produced) at the actual Cost to the Contractor of his material. 

2. Works by specialist sub-contractor or supplier where similar items or rates 

are not available from other sections of the Schedule of Rates herein 

contained, will be charged (invoices to be produced) at the actual cost to the 

Contractor. 

3. Materials (purchase only without installation) not listed in the Schedule of 

Rates will be charged (invoices to be produced) at the actual cost to the 

Contractor. 

15.10 The said rates in the Priced Schedule of Rates or rates derived from above in so far as it is 

agreeable with the Contractor will also determine the valuation of items omitted. 
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15.11 The Contractor will produce the Superintending Officer such quotations, invoices, bills, receipts 

and other documentation, as may be necessary to show the actual details of the sums paid by 

the Contractor. 

15.12 The Contractor will provide the necessary adequately trained safety supervisor, site supervisor 

and staff to supervise any Works, as and when requested by the Superintending Officer. The 

cost of labour will be in accordance to the Schedule of Labour Rates as stated in Annex C, 

Breakdown of Tender Price: Schedule III – Priced Schedule of Rates. 

 

16. DEDUCTIONS FROM MONEY DUE TO CONTRACTOR 

16.1 SATS may deduct any monies which the Contractor may be liable to pay to SATS under the 

Contract, from the security deposit referred to in Clause 10 or any sums which may become 

payable to the Contractor hereunder. 

 

17. PRICED SCHEDULE OF RATES AND SCHEDULE OF LABOUR RATES 

17.1 The Priced Schedule of Rates and the Schedules of Labour Rates Charges Rates will form part 

of the Contract and will together with the Quantities in the Works Order form the basis of the 

amount of a Works Order. Should any errors or omissions appear in the Works Order, they will 

be rectified and such rectification will constitute a variation of the Works Order. If so required 

by the Superintending Officer, the Contractor will have to produce taking-off sheet abstract or 

other computations employed to show how Quantities are built up in the bills. 

17.2 For avoidance of doubt, the Priced Schedule of Rates for Material will be used to compute the 

cost of variation and extra for repair and replacement work required under Clause 2 of 

Additional Conditions for Maintenance Work. The Priced Schedule of Rates for Material and 

Labour will be used to compute the costs of addition and alteration works. 

17.3 In the event of unprecedented increase in foreign workers’ levy exceeds 10% during the Term 

of this Agreement, the Contractor shall submit their request for adjustment to their fees by not 

later than 30 September of each year. The request for fees adjustment shall be substantiated 

by the number of workers whom they are paying levy for and the additional worker levy incurred. 

The fee increase shall commence from the Company’s next Financial Year. Likewise, in the 

event of decrease in foreign workers’ levy exceeds 10% during the Term of this Agreement, the 

Company shall be entitled to recover the savings arising from the reduction in foreign workers’ 

levy from the Contractor. The recovery of worker’s levy saving will commence from the 

commencement of the Contractor’s new Financial Year.  

 

18. LOCAL AND OTHER AUTHORITIES’ NOTICE AND FEES 

18.1 The Contractor shall comply with and give notices and pay all fees required by any laws, 

regulations, orders or by-laws of any local authorities and/or public service corporations relating 

to the execution of the Works or the supply of services or connection of the Works with the 

relevant public service systems, and the Contractor will keep the Company fully indemnified 

against any fees, charges, penalties and liabilities of every kind arising from the breach of the 

Contractor’s obligation hereunder. 
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19. POWER TO TAKE WORKS OUT OF CONTRACTOR’S HANDS 

19.1 If the Contractor, after receipt of a written notice from the Superintending Officer requiring 

compliance with any of the instructions of the Superintending Officer or the Company within a 

period to be specified in the notice, fails to comply with such instructions, the Superintending 

Officer may without prejudice to the exercise of his power under any of the conditions hereof 

employ and pay other persons to execute the Works whatsoever which may be necessary to 

give effect thereof and all additional cost incurred by the Company, in connection therewith over 

and above such costs which would be incurred had the Contractor complied with such 

instructions, will be recoverable from the Contractor by the Company as a debut or may be 

deducted by the Company from any monies due to or become due to the Contractor. 

 

20. LIABILITY AND INDEMNITY 

20.1 Injury to Persons –The Contractor shall be liable for and shall indemnify the Company and its 

related and associated corporations in respect of any liability, loss, claim, proceedings 

whatsoever, arising at common law or by statue, in respect of personal injuries to or death of 

any person whosoever arising out of or in the course of the execution of the Works or the 

performance, non-performance of the Contractor, its agent or servants or any authorized 

subcontractor or any circumstance – within its controls. 

20.2 Damage to Property – The Contractor shall be liable for and shall indemnify the Company and 

its related and associated corporations in respect of any liability, loss, claim of proceedings 

whatsoever, arising at common law or by statute, in respect of loss of or damage to property 

real or personal , arising out of or in the course of the execution of the Works or the 

performance, non-performance or purported performance of the Contractor’s obligations 

hereunder or due to any negligence, omission or default of the Contractor, its agents or servants 

or any authorized sub-contractor or any circumstances within its control. 

20.3 The Company shall have no responsibility (whether to the Contractor or otherwise) in respect 

of any losses which are not reasonably foreseeable, any indirect, consequential, special or 

punitive losses, any loss of anticipated revenue, profit, use, anticipated savings, goodwill, 

reputation, or business contracts, or any other form of pure economic loss, or any loss or 

damage suffered by the Contractor as a result of, or in connection with, any claims brought 

against the Contractor by any third party, howsoever arising (whether in contract, tort or 

otherwise) and even if the Company  had been advised of the possibility or likelihood of the 

same. 

20.4 Without prejudice to the generality of the foregoing, and notwithstanding anything to the 

contrary herein, the aggregate liability of the Company arising out of or in connection with this 

Agreement shall not in any event exceed 10% of the annual contract value in any year. 

20.5 Clauses 20.1 and 20.2 shall not apply to any loss of profit or revenue incurred by the Company. 

 

21. INSURANCES 

21.1 Without prejudice to its liability to indemnify the Company and its related and associated 

corporations under Clause 20.1 and 20.2, the Contractor shall forthwith and as a condition 

precedent to the commencement of any Works under the Contract take out such insurance 

policy(ies) as the Company may direct, in the joint names of the Contractor, the Company and 
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its related and associated corporations, with such insurance company(ies) and on such terms 

and conditions to be approved by the Company in writing and for such amount as the Company 

may direct. 

21.2 The Contractor shall take out a Workmen’s Compensation policy and a Public Liability policy 

covering the full period of the Contract, with such insurance company and on such terms and 

conditions as may be approved by the Company. For a Public Liability policy, the Limits of 

Indemnity are:- 

a) For any one accident, minimum     S$2,500,000 

b) For any one period of indemnity     Unlimited 

21.3 Both policies shall include the Company and its related and associated corporations as joint 

insured. The Public Liability policy shall cover cross liability claims of one insured against 

another and also contains a waiver of insurer’s rights of subrogation against the joint insured. 

The Public Liability policy must cover liability arising out of occurrences on airport premises. 

21.4 The Workmen’s Compensation policy shall contain the following endorsements:- 

Endorsement A – If any workmen employed by the within Insured or by the Insured’s 

Contractors as referred to in Endorsement B herein or any dependant of such workman, brings 

or makes a claim under Workmen’s Compensation legislation in force in Singapore against 

SATS Ltd. (“SATS”), SATS Airport Services Pte Ltd (“Company”) as their assigns, related and 

associated corporations for personal injury or disease sustained whilst at work on any contract 

covered by the terms and conditions of the within policy which the Insured may be carrying out 

for SATS, the Insurance Company will indemnify SATS, the Company and their assigns, related 

and associated corporations against such claim, provided that the Insurance Company may 

have the sole conduct and control of all proceedings connected with claims covered by this 

endorsement. Nothing in the endorsement will be construed as affecting the Insured’s right to 

recover damages in any other way under the said legislation. 

Endorsement B – It is hereby understood and agreed that the indemnity here in granted is 

intended to cover the legal liability of the Insured to workmen in the employment of contractors 

performing work for the Insured while engaged in the business and occupation in respect of 

which the within policy is granted but only so far as regards claims under any Workmen’s 

Compensation legislation or common law in force in Singapore. 

21.5 The said policies so taken out shall be deposited with the Company before the commencement 

of the Works and the Contractor shall maintain them in full force and effect by payment of all 

premiums from time to time on the first day on which the same ought to be paid and unit the 

completion of this Agreement and upon demand, the Contractor shall produce to the Company 

the last receipt for payment of such premiums. 

21.6 If the Contractor fails to comply with the terms of this Clause 21, the Company may without 

prejudice to any other remedy available to the Company for breach of any terms of the 

Contract:- 

a) Withhold all payments which would otherwise be due to the Contractor under the Contract 

and out of such monies so withheld satisfy any claims for compensation by workmen that 

would have been borne by an insurance company had the Contractor not made default in 

maintaining a policy of insurance; and/or 
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b) Pay such premiums as have become due and remain unpaid and deduct the amount of 

such premiums from any monies due or to become due to the Contractor. 

21.7 Nothing in this Clause 21 shall be construed to take away or waive in any manner to modify the 

right of the Company to be indemnified by the Contractor in respect of all compensation, costs 

and other expenses whatsoever under Clause 20.1 and 20.2 or which by reason of the 

Contractor’s default become payable by the Company under any law, regulation, order or by-

law. 

 

22. EMPLOYMENT OF ILLEGAL FOREIGN WORKERS 

22.1 The Contractor shall not deploy any illegal foreign worker for the execution of any parts of the 

Works performed by the Company under the Contract. 

22.2 “Illegal foreign worker” means a foreign worker who:- 

a) Has not lawfully entered or remained in Singapore, in contravention of the Immigration Act 

(Chapter 133, 1995 edition); or 

b) Is employed by an employer without a valid work permit, in contravention of the 

Employment of Foreign Works Act (Chapter 91A, 1991 edition). 

22.3 If any illegal foreign worker is found to be so employed by the Contractor, the Company may 

withhold any payment due to the Contractor for such period as it deems appropriate and the 

Company shall not be liable for any loss or damage suffered by the Contractor as a result of 

any payment so withheld. 

22.4 Further, the Contractor shall indemnify the Company against any costs and/or expenses, 

including legal expenses, which the Company may incur as a result of the Contractor’s 

employment of illegal foreign workers. The Company may take such other measures against 

the Contractor for breach of this Clause 22, including forfeiture of the Contractor’s security 

deposit and the debarment of the Contractor from future tenders / quotations. 

22.5 The Contractor shall submit updated and duly certified copies of the following documents to the 

Company weekly for its inspection and record:- 

a) Personal particulars (including name, address, nationality, passport number and work 

permit number) of its works involved in the execution of any part of the Works; 

b) The work permits of these workers; and 

c) The passports, entry permits and re-entry permits of these workers showing that they have 

lawfully entered and remained in Singapore. 

22.6 The Company or the Superintending Officer may conduct random on-site checks on the 

Contractor’s workers to verify that the Contractor has complied with this Clause 22, and the 

Contractor will provide all necessary assistance and facilities in order for the Company or the 

Superintending Officer to perform these checks. 
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23. DISCHARGE OF WORKMEN 

23.1 The Contractor shall employ only such staff, supervisors and works, who are efficient and of 

good character to do the Works. If in the sole opinion of the Superintending Officer, any person 

employed by the Contractor including such part-time workers misconducts himself or has cased 

quarrels or delays or is incompetent, the Contractor, when so directed by Superintending Officer 

in writing, will at once remove such person from the Works and he will not again be deployed 

on the Works without the written permission of the Company or the Superintending Officer. The 

Contractor shall replace such workers within 2 months from the date of dismissal. 

 

24. CHILDREN UNDER SIXTEEN (16) 

24.1 The Contractor shall not deploy any worker under the age of sixteen (16) under the Contract. 

 

25. DETERMINATION OF AGREEMENT 

25.1 Default 

If the Contractor defaults in any of the following respects namely:- 

a) Without reasonably cause wholly or partly suspends the Works on any or all Works Order 

not completed; 

b) Fails to proceed with any Works Order with reasonable diligence; 

c) Refuses or to a material degree persistently neglects in writing instructions from the 

Superintending Officer to remove defective work or improper materials, 

Then, if any such default shall continue for 7 days after service of a writing notice on the 

Contractor by the Superintending Officer specifying the same, the Superintending Officer may 

(without prejudice to any other rights herein contained) thereupon by written notice to the 

Contractor determine the Contract. Provided, that notice hereunder shall not be given 

unreasonably or vexatiously and such notice hereunder shall be void if the Company is at the 

time of the notice in breach of this Agreement. 

25.2 Bankruptcy or Assignment 

If the Contractor:- 

a) Passes a resolution for its winding up or has a bankruptcy or winding up or judicial 

management petition brought against it; or 

b) Becomes insolvent or compounds with or makes any assignment for the benefit of his 

creditors; or 

c) Assigns the Contract or sub-contracts any portion thereof or of the Works without the written 

permission of the Company, 

The, and in such event, the Company may without prejudice to any other rights herein contained 

by a written notice served on the Contractor determine by the Contact. 

25.3 Gifts, Inducements and Rewards 
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The Company may determine the Contract and recover from the Contractor the amount of any 

loss resulting from the appointment of the Contractor and such determination, if the Contractor 

shall have offered or given or agreed to give in any person any gift or consideration of any kind 

as an inducement or reward for doing our forbearing to do or having done or forborne to do any 

action in relation to the obtaining or execution of the Contract with the Company, or if the like 

acts will have been done by any person employed by the Contractor acting on its behalf 

(whether with or without the knowledge of the Contractor), or if in relation to the Contract or any 

other contract with the Company, the Contractor of any person employed by him or acting on 

his behalf will have breached the provisions of the Penal Code or the Prevention of Corruption 

Act or will have abetted or attempted to commit an offence or will have given any fee or reward 

the receipt of which is an offence under the said Act(s). 

25.4 If any of the above cases occurs, the following will apply, namely:- 

a) The Company may appoint and pay a contractor or other person or persons to carry out 

and complete the Works and he or they may enter upon the Site and use all materials, plant 

and appliances thereof, and may purchase all necessary materials, plant and appliances 

for the purpose aforesaid at book value. 

b) The Contractor shall, if so required by the Superintending Officer, assign to the Company 

without further payment the benefit of any contract for the supply of materials and/or Works 

intended for use under the Contract for the execution of the Works and the Company will 

pay the agreed price (if unpaid) for such materials or Works supplied or executed after the 

said determination. 

c) The Contractor shall during the execution or after completion of the Works under this 

Clause 25 as and when required remove from the Site its temporary buildings, plant, 

appliances and any materials within such reasonable time as the Superintending Officer 

may specify in a written notice to it and in default the Company may (without being 

responsible for any loss or damage) remove and sell the same, holding the proceeds less 

all costs incurred to the credit of the Contractor. 

d) Until the completion of the Works and compliance with the Contractor’s obligations under 

this Clause 25 no payment shall be made to the Contractor under the Contract. 

e) In the event of the completion of the Works being undertaken by the Company, allowance 

will be made, when ascertaining the amount to be certified as expenses properly incurred 

by the Company, for the cost of supervision, interest and depreciation on plant and all other 

overhead charges and profits, as would be incurred were the Works carried out by the 

Contractor. 

Provide that, upon completion as aforesaid and the verification within a reasonable time of the 

accounts thereof, the Superintending Officer will certify the amount of expenses properly 

incurred by the Company and if such amount added to the monies paid to the Contractor before 

such determination exceeds the total amount which would have been payable on due 

completion the difference will be a debt payable by the Company to the Contractor. This shall 

be without prejudice to the Contractor’s liability to the Company for breach of or non-compliance 

with any of the provisions of the Contract. 
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26. TERM AND TERMINATION 

26.1 The Agreement Period shall commence on the Commencement Date and continue in force for 

the duration of the Agreement Period, unless earlier termination in accordance with the 

provisions of this Clause 0. 

26.2 Upon the expiry of the Agreement Period, the Company shall have the option to extend the 

Agreement Period for the further period of twelve (12) months, on the same terms and 

conditions as this Agreement, save for pricing and services specifications which shall be 

mutually agreed between the Parties. Such option may be exercised by the Company no earlier 

than three (3) months and no later than one (1) month prior to the expiration of the Agreement 

Period. 

26.3 The Company shall have the right to terminate this Agreement at any time during the 

Agreement Period by giving the Contractor three (3) months’ prior notice in writing. 

26.4 Notwithstanding anything to the contrary contained herein, each Party (“Non-Defaulting Party”) 

may at its sole discretion terminate this Agreement immediately with respect to any or all of the 

Services by giving written notice to the other Party (“Defaulting Party”) if: 

26.4.1 the Defaulting Party commits any breach of any term of this Agreement which, if 

capable of remedy, is not remedied within thirty (30) days from the date of service of 

the Non-Defaulting Party’s notice on the Defaulting Party specifying the breach and 

requiring such breach to be remedied 

26.4.2 where the Defaulting Party is the Contractor, the total amount of liquidated damages 

payable by the Contractor under Clause 38 to or are in excess of the full amount of the 

Security Deposit; 

26.4.3 any mortgagee, charge or encumbrancer takes possession or a receiver is appointed 

over any part or all of the undertaking or property or assets of the Defaulting Party; 

26.4.4 the Defaulting Party makes any voluntary arrangement with its creditors or becomes 

subject to an administration order; 

26.4.5 an order of court is made to wind up the Defaulting Party or to place it under judicial 

management or a resolution is passed by the members of the Defaulting Party for its 

winding up or liquidation; 

26.4.6 any distress or execution is levied or enforced in relation to any of the assets of the 

Defaulting Party; 

26.4.7 the Defaulting Party ceases, or threatens to cease, to carry on business or becomes 

insolvent or admits in writing its inability to pay its debts when due; 

26.4.8 the Defaulting Party offers, gives or agrees to give, or has offered, given or agreed to 

give, to any person any gift or consideration of any kind as an inducement or reward 

for doing or forbearing to do or for having done or forborne to do, any action in relation 

to the obtaining or execution of this Agreement 

26.4.9 the Defaulting Party shows or forbears to show favour to any person in relation to any 

agreement with the Company, or if similar acts shall have been done by any person 

employed by the Defaulting Party or acting on its behalf (whether with or without the 

knowledge of the Defaulting Party); or 
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26.4.10 in relation to any agreement with the Non-Defaulting Party, the Defaulting Party or any 

person employed by it or acting on its behalf commits any offence under the Penal 

Code (Chapter 224) or the Prevention of Corruption Act (Chapter 241), or abets or 

attempts to commit such an offence, or gives any fee or reward the receipt of which is 

an offence under the Penal Code or the Prevention of Corruption Act. 

26.5 Nothing in this Agreement shall prejudice the rights and obligations which have been accrued 

prior to the expiry or earlier termination of this Agreement or preclude either Party from claiming 

against the other Party in respect of any loss or damage arising from or incurred as a result of 

any breach of any of the provisions of this Agreement occurring prior to the expiry or earlier 

termination of this Agreement. Further, the termination of this Agreement shall not affect the 

continuing rights and obligations of the Company under any other provision of this Agreement 

which is expressed to survive termination or which is required to give effect to such termination 

or the consequences of such termination. 

26.6 On the expiry or earlier termination of this Agreement, the Contractor shall, unless otherwise 

expressly directed in writing by the Company’s Supervisor, remove its property that has not 

been retained by the Company as well as its personnel on the Premises. 

26.7 The right of termination conferred by this Clause 0 is in addition to and not in derogation of any 

other right of termination of this Agreement conferred under any other provision of this 

Agreement. 

 

27. MATERIALS AND WORKSMANSHIP 

27.1 All materials to be used or incorporated into the Works must be inspected, tested and accepted 

by the Superintending Officer before incorporation in the Works. Any works in which untested 

materials are used without approval or written permission of the Superintending Officer will be 

performed at the Contractor’s risk and may be considered unacceptable and unauthorized and 

may not be paid for or required to be replaced at the Contractor’s cost. The Contractor will 

furnish certificates of compliance stating that the material used in the Works conforms to the 

requirements of the Technical Specifications as specified in Document B and C. 

27.2 For confirmation purposes and at the option of the Superintending Officer, tests will be 

conducted by the Superintending Officer. All materials used are subject to inspection, testing 

and rejection at any time. Copies of all test results will be furnished to the Contractor at his 

written request. 

27.3 The Contractor will furnish samples required by the Superintending Officer without charge  and  

provide  means  and  assist  in  the  verification  of  all scales, measures and other devices 

which the Contractor operates. 

27.4 The Contractor will not use in the performance of the Works any parts which are not original or 

which have not been approved by the equipment manufacturers or their local suppliers / agents, 

unless specifically approved by the Superintending Officer. 

27.5 The Superintending Officer reserves the right to retest at any time any and all materials which 

have  been  tested  and  accepted  at  the  source  of  supply  whether  before  or after  the  

same  have  been  delivered  or  installed  into  the  Works,  and  to reject  all  materials  which,  

when  tested,  do  not  meet  the  requirements  of the  Contract,  provided  always  that  all  

costs  incurred  in  connection  with  the testing  or  retesting  of  the  materials  will  be  borne  

by  the  Contractor  if  the test shows that the materials do not conform with the Contract. 
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27.6 Any certificates for demonstrating proof of compliance of materials with plans and specifications 

required to be furnished by the Company, will be executed in 3 copies. Each certificate will be 

signed by an authorised officer of the manufacturing company and will contain the name and 

address of the Contractor, the project name and location, and the quantity and date or dates of 

the tests to which the certificate applies. Certification will not be construed as relieving the 

Contractor from furnishing satisfactory or compliant material. After the tests are performed on 

selected samples and if the material is found not to meet the specific requirements, the entire 

order may be rejected by the Company, provided that such rejection is reasonable and not 

vexatious in the light of the circumstances. 

27.7 If the Contractor’s submission is returned for correction or is not satisfactory and is disapproved 

by the Superintending Officer, the Contractor will resubmit the material duly corrected or 

rectified in the same quantity as specified for the original submission, within a reasonable period 

after receipt by it of the disapproved materials. 

27.8 the Contractor, the Contractor's Personnel and any other person responsible for providing and 

performing the Services will at all times duly comply with all laws, regulations and directives 

applicable to it, and shall ensure that the Services are provided and performed in a manner 

which does not infringe any applicable law or regulation; 

27.9 the Contractor possesses all necessary and applicable licences, permits and adequate 

insurance coverage as required by the Company, and will obtain the same at no cost to the 

Company; 

27.10 the Contractor shall conform in every respect with such safety and security rules and 

regulations as the Company may prescribe in connection with entering onto or remaining at the 

Premises; 

27.11 the Contractor shall obtain and maintain at all times for the Company all necessary licences of 

intellectual property rights so as to enable the Company to use and operate any third party 

proprietary matter required under this Agreement, without infringing any third party rights; 

27.12 the Contractor has good title to and rights in all deliverables, if any, without encumbrances and 

has the right to transfer the same to the Company; 

27.13 The undertakings, representations and warranties in Clause 27 shall be separate and 

independent and shall not be limited by reference to any other sub-clauses or anything in this 

Agreement. 

 

28. ORDERING MATERIAL 

28.1 The Contractor shall place his order for specified materials at the earliest possible date after 

service of Works Orders on it, or at such times as may be specifically stated elsewhere herein 

for any particular material. If the Contractor by his failure to order or to deliver on time any 

specified material, causes interruption or delay in the progress of the Works, then the Company 

shall be at liberty to purchase such specified materials in whatever quantities it deems 

necessary and whatever applicable prices at the time of purchase and the Contractor shall bear 

the cost plus a 5% charge calculated on the total cost (including delivery charges and other 

related expenses) and no profit shall be allowed to the Contractor in respect of such items. 

 

29. SAMPLES 
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29.1 Where the materials and fittings are required to be “approved”, samples will be submitted to the 

Company for approval at the earliest possible date and in any case before any order or bulk 

delivery to the Site is made. All samples which are approved will indicate the standard to the 

maintained in the execution of the Works and will be so marked and retained by the Company, 

until the completion of the Works. In the case of rejection, further samples will be submitted 

until they are approved. The Superintending Officer may reject any material of workmanship 

which is not up to the approved standard. The Company shall not be required to pay for any 

samples submitted. Where reference is made to trade names or marker’s catalogue numbers, 

the Contractor must use the exact item required, save that the Contractor may use any article 

or material similar and equal to what is described only when specifically approved by the 

Superintending Officer. No claim due to neglect in this respect will be entertained. 

 

30. CARE AND PROTECTION OF THE WORKS 

30.1 The Contractor will provide everything necessary for the proper protection of materials and 

completed Works and must also protect all property of the Company and any other parties and 

the Site (including road, drains, walls and fencing) from damage or loss, during the carrying out 

of the Works and the Agreement Period. Any damage done to such property and the Site by 

the Contractor’s vehicles, equipment or workmen, or by operations or Works of the Contractor 

under this Contract, will be made good to the satisfaction of the Superintending Officer and at 

the Contractor’s expense. 

 

31. CHECKLIST, WORKFLOW AND OPERATION PROCEDURES / MANUALS 

31.1 The Contractor will within a period of 14 days from commencement date, provide the Company 

with a full set of Checklist, workflow and Operation Procedures / Manuals for all Works. The 

information to be furnished will include details on the maintenance schedule, work scope, time 

frame and lines of accountability. The Company may from time to time, require the Contractor 

to furnish additional information in relation to these matters, and the Contractor shall be obliged 

to comply with such requirement within 14 days. 

 

32. SAFETY REQUIREMENTS 

32.1 The Contractor must at its own cost comply with all prevailing applicable laws, regulations, by-

laws and codes of practice in the conduct of the Works and the performance of the Contractor’s 

obligations under this Contract, relating to safety and other matters, including without limitation 

and requirements of the Electricity Act, Fire Safety Act, Workplace Safety and Health Act, 

Factories Act, the Factories (Building Operations And Works Of Engineering Construction) 

Regulations and other laws and regulations. 

32.2 The Contractor shall take all reasonable safety precautions to eliminate danger his workmen 

as well as to the Company’s staff, licensees, visitors and public, as well as to the property of 

the Company and others. 

32.3 Without limiting the generality of Clause 32.2, the following are some of the safety measures 

that the Contractor shall provide in the course of the Works. It shall be the responsibility and 

duty of the Contractor to ensure that all safety measures deemed by the Company to be 

necessary for the proper execution and completion of the Works are complied with. 
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a) Safety Helmet 

The Contractor shall provide safety helmets to all workmen who are required to work or 

pass through places that are normally exposed to falling materials or objects. The safety 

helmet shall be off the type approved by the Standard, Productivity and Innovation for 

Growth (“SPRING”). 

Safety Belts 

The Contractor shall provide safety belts, life lines and all devices for the attachment of 

lines to all workmen who are required to work at height in respect of whom the attachment 

of life lines shall be of adequate strength and of a type approved by Spring. 

b) Overhead Shelters 

The Contractor shall provide as and when directed by the Superintending Officer suitable 

overhead shelters at places where workmen are required to work or pass which are 

potentially exposed to failing materials or objects. 

c) Warning Signs 

The Contractor shall erect and maintain proper warning signboards and barriers during the 

progress of Works which may endanger the safety of the staff working there or others. The 

warning signboards and barriers shall be sufficiently large to attract attention and shall 

include words such as “Danger”, “Keep Out”, etc. as appropriate 

d) Scaffolding 

The Contractor shall provide and maintain all scaffolding required for the Works. 

Scaffolding shall be erected in compliance with the relevant laws, regulations, by-laws and 

codes of practice and to the satisfaction of the relevant authority(ies) and shall be removed 

when directed by the Company. 

e) Erection / Dismantling of Scaffolding 

i. Sufficient numbers of workmen must be deployed at the Site in order to ensure that 

the operation of erecting and dismantling scaffolding is expeditious and smooth. 

ii. Unwanted poles must not be stacked up along the common corridors but must be 

removed immediately from the Site. 

iii. No poles shall be thrown down from the upper floors. 

iv. The Contractor and his scaffolding sub-contractor shall be present to control the 

workmen during the erection and dismantling operation. 

33. DAMAGES TO PROPERTY 

33.1 The Contractor shall ensure that no damage is caused by the Contractor to roads, footpaths, 

power cables, services, drains, electrical cables, gas mains, water mains, sewer mains, 

communication cables, etc., whether belonging to the Company or to any government 

department or authority or third party. The Contractor shall make good any damage so caused 

and shall indemnify the Company in full against all claims, actions, proceedings, loss, liability, 

damage, costs and expenses whatsoever that may be brought against the Company or that it 

may suffer or incur as a result of the Contractor’s breach of Clause 33. 
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33.2 In the event that any damage as described in the foregoing occurs, the Company has the right 

(but not the obligation) to pay to the authorities or any third parties the cost of making good 

such damage and to require the Contractor to reimburse the Company for such cost plus a 10% 

administrative charge. 

33.3 Without prejudice and in addition to the Contractor’s obligations contained in the preceding 

paragraphs of this Clause 33, the Contractor is also warned that in the event of any damage to 

any power cables, the Contractor will pay the Company liquidated damages calculated as 

follows:- 

Penalty Amount = Loading on the Cable (kW) X period of disruption (to the nearest hour) X the 

prevailing unit rate of electricity ($/kWh). 

 

34. LIABILITY OF NUISANCE, ETC. 

34.1 It shall be clearly and definitely understood by the Contractor that he shall be entirely and wholly 

taken upon himself all and every risk and responsibility in carrying out the Works and be held 

responsible for any damage, accident, annoyance, nuisance or disturbance that may be 

occasioned to existing premises, occupiers, residents and users and to adjoining properties, 

persons and things, arising out of the carrying out of this Contract by the Contractor. 

 

35. TOP SOIL AND TURF 

35.1 All turf disturbed or destroyed by excavation, site huts, dumps or materials, lorries and the 

Works conducted under this Contract shall be carefully reinstated, watered, levelled and treated 

to the satisfaction of the Company. 

35.2 The Contractor shall note that when excavating or utilising turfed grounds, it must initially 

separate the turf and top soil form the sub-soil and store them separately and neatly aside for 

reuse or alternatively reinstate the turfed grounds with other turf obtainable by the Contractor 

at its own cost. Subsequently, on completion of the Works, the turf and top soil so stored may 

be reused to cover trenches, embankments, slopes, tips, verges etc. or any areas within the 

Site, as directed by the Company. All surfaces covered shall be neatly trimmed to the 

Company’s satisfaction to form uniform slopes or level surfaces. 

 

36. REMOVAL OF UNSATISFACTORY AND UNAUTHORIZED WORK 

36.1 All works which have been rejected or condemned shall be repaired by the Contractor, or if it 

cannot be repaired satisfactorily, shall be removed and replaced at the Contractor’s expense. 

Defective or non-complying materials or Works shall be immediately removed from the Site, 

failing which the Company shall be entitled (but no obliged) to effect such removal at the 

Contractor’s cost and shall be entitled to dispose of the said materials or Works without 

obligation to account to the Contractor for the same. For the avoidance of doubt, the Company 

shall not be obliged to pay the Contractor for any defective, non-complying or unsatisfactory 

materials or Works. 

 

37. DUMPING OF UNWANTING BUILDING DEBRIS, ETC. 
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37.1 The Contractor is prohibited from dumping unwanted building debris and/or to do anything 

which may cause chokage or lead to mosquito breeding. The Contractor will arrange at its own 

cost to remove all rubbish, unwanted building debris, earth, rubble and waste material from the 

Site and dispose of the same only at legal authorised dumping grounds regularly from time to 

time and/or as requested by the Superintending Officer. The Contractor shall leave the Site 

clean at all times during and upon completion of each Works Order, to the satisfaction of the 

Superintending Officer. 

 

38. LIQUIDATED AND ASCERTAINED DAMAGES 

38.1 Without prejudice to any right of action or remedy of the Company against the Contractor for 

any antecedent breach of the terms of the Contract by the Contractor, in the event that the 

Contractor does not carry out any item of the Works stipulated in the Contract or carries out or 

completes any item of the Works outside the specified hours or carries out or completes any 

item of the Works not in accordance with the specified frequency or Work Specifications (“Non-

Conforming Services”), the Company may elect not to pay the Contractor the fees for those 

Non-Conforming Services or  deduct from the Contract Price the sum or sums being liquidated 

damages as stipulated in the maintenance work in Annex A and Term Contract in Annex B of 

Document A and Works Specifications of Document B and C, and/or engage its labourers 

and/or other contractors to perform any item of the Works and the Contractor will be liable for 

all damages, liabilities, expenses and costs whatsoever incurred by the Company. 

38.2 In addition to the foregoing, the Company shall be entitled in its sole discretion to require the 

Contractor to refund to the Company any fees that may have been paid in advance by the 

Company to the Contractor pursuant to Clause 9 for any Goods and/or Services contemplated 

to be provided by the Contractor for the remaining period of the Agreement Period. 

38.3 Any amounts payable by the Contractor to the Company pursuant to this Clause 38 shall be 

recoverable as a debt due from the Contractor to the Company, and without limiting the generality 

of Clause 9.9, may at the Company’s election be deducted from and set-off against any amount 

due from the Company to the Contractor. 

38.4 The duties, liabilities and obligations of the Contractor under this Agreement shall not be deemed 

waived, released or relieved by the Company’s Supervisor’s inspection of, review of, approval or 

acceptance of, or payments to the Contractor for the Goods, or any part thereof. 

 

39. ASSIGNMENT AND SUB-CONTRACTING 

39.1 The Contractor shall not assign or sub-contract, either wholly or in part, the Contract or its rights, 

duties and obligations hereunder, without the written consent of the Company. 

39.2 In the event of the Works being sub-contracted with the written consent of the Company, the 

Contractor shall be solely and personally responsible for the due observance by such 

authorized sub-contractors of all the terms, stipulations and conditions of the Contract. 

39.3 The Company may by giving at least one (1) week’s prior notice to the Contractor, assign or 

novate all or any of the Company’s rights, duties and obligations under the Contract to another 

party, and the Contractor hereby consents to such assignment and novation. 
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40. ACCESS FOR SUPERINTENDING OFFICE TO WORKS 

40.1 The Superintending Officer and/or his representative shall at all reasonable times have access 

to the offices, workshops and other areas occupied or used by the Contractor where Works are 

being undertaken. 

 

41. NOT USED 

 

42. REMOVAL OF PROPERTY 

42.1 The Contractor shall not remove any property, including discarded and unused items from the 

Site, without written authorization from the Company or the Superintending Officer. 

42.2 To remove items from the Site, the Contractor must submit to the duty office at the security post 

a copy of the Removal Authorization Form (which he must prepare in triplicate) signed by the 

Superintending Officer. 

42.3 The Contractor shall ensure that its employees remove no item from the Site. The Contractor 

shall return to the Company all items belonging to SATS, the Company or other parties 

regardless of how these said items may have come into its procession. The Contractor will be 

liable for the cost of any item so removed and will indemnify the Company in full against all 

liability resulting from such removal. The said cost will be deducted from the Contractor’s 

monthly invoices but under advice to the Contractor. 

 

43. CONTRACTOR’S DUTY OF CARE 

43.1 The Contractor owes a duty of care in the utmost good faith and interest of the Company. If, in 

opinion of the Company, the Contractor has not exercised care and/or failed to act in the best 

interests of the Company in its execution of the Works, either in part or full, the Company may, 

without prejudice to any rights the Company may have under the Contract, be entitled to 

compensation, specific performance and/or any other right, power or remedy as appropriate 

and as the Company may deem fit, including without limitation termination of the Contract. 

If the Contract is terminated, whether by the Company or the Contractor, the Contractor will pay 

the Company all losses, liabilities, damages, costs and expenses suffered or incurred by the 

Company arising from and in connection with such termination. 

 

44. LOCAL AND OTHER AUTHORITIES’ NOTICE AND FEES 

44.1 The Contractor shall comply with and give notices and pay all fees required by any laws, 

regulations, orders, by-laws of any government departments or authorities or public service 

corporations relating to the execution of the Works or the supply of services in connection with 

the Works, and the Contractor will keep the Company fully indemnified against all fees, charges, 

penalties and liabilities of every kind arising from the breach of the Contractor’s obligation 

hereunder. 
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45. LAW OF SINGAPORE 

45.1 The Contract will be governed by and construed according to the laws for the time being in 

force in the Republic of Singapore. A person who is not a party to this Agreement has no right 

under the Contracts (Rights of Third Parties) Act (Chapter 53B) to enforce any term of this 

Agreement. 

 

46. MEDIATION 

46.1 Any dispute, controversy or disagreement arising out of or relating to this Agreement including 

any question regarding its existence, validity or termination (“Dispute”) shall be referred for 

determination or resolution in an arbitration conducted by the Singapore International 

Arbitration Centre (“SIAC”) and in accordance with the SIAC Rules (“Rules”), except to the 

extent that the Rules conflict with the provisions of this Clause 46, in which event the provisions 

of this Clause 46 shall prevail and apply. 

46.2 The number of arbitrators shall be one (1), the place of the arbitration shall be Singapore, and 

the language of the arbitration shall be English. 

46.3 Any decision or award of the arbitral tribunal shall be final and binding upon the Parties to the 

arbitration proceeding. The Parties hereto agree that the arbitral award may be enforced 

against the Parties to the arbitration proceeding or their assets wherever they may be found, 

and that a court ruling upon enforcement of the arbitral award may be entered in any court 

having jurisdiction thereof. The Parties also hereby irrevocably waive and exclude any right to 

appeal to any court in any jurisdiction against any such decision or award, or to seek any review 

or revision of any such decision or award by any court in any jurisdiction. The foregoing shall 

be without prejudice to the rights of either Party to refer any Dispute to the courts for resolution 

where necessary to preserve the subject matter of the action by way of injunctive or declaratory 

proceedings. 

 

47. COMPLIANCE 

47.1 The Contractor will ensure that its computing environment as it affects the Company is 

compliant. It is a material breach of the Contract if the Contractor’s computer environment or 

the items for the Works fail to be Compliant. The Company may then forthwith terminate the 

Contract whereupon the Contractor will pay the Company damages for loss, damage, costs 

and expenses suffered by the Company as result of the breach. 

47.2 For the purposes of Clause 47.1, “Compliant” shall mean that neither performance nor 

functionality is affected by any dates whether prior to, during or after the year 2025, and in 

particular but without prejudice to the generality of the foregoing, no value for current date will 

cause any interruption in operations, and date-based functionality will behave consistently, 

correctly and for the purposes for which it as intended, for any dates whether prior to, during 

and after the year 2025. 

47.3 The Contractor working in said premises will be required to comply with the Environmental 

Management System requirements for Changi Airport’s activities so as to prevent 

environmental pollution and the wastage of resources:- 

a) To keep Changi Airport’s premises free from accumulation of waste materials. Upon 

completion of any work that results in waste, a licensed waste contractor shall remove 
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promptly from all premises all surplus and waste materials and debris. Any disposal of 

waste at Changi Airport’s premises shall be at the appropriate waste bins provided. 

b) To ensure there is no discharge of oil, chemical waste, sewage or other toxic substances 

into any drain or land. 

c) To be responsible for the cleanup of any discharge or spillage of any oil, chemical waste, 

sewerage or other toxic substances in Changi Airport’s premises. 

d) To ensure that there is no emission of black smoke from vehicles or other petrol / diesel 

driven equipment in Changi Airport’s premises. 

e) To provide immediate notification of emergency incidents (e.g. fires, chemical spills) to the 

Airport Emergency Services at 6541 2525. 

f) To participate in the emergency response drills conducted by Airport Emergency Services. 

g) Emergency contact numbers are to be made readily available and communicated to staff. 

h) To follow applicable legal and other environmental requirements and the in house rules and 

regulations as specified in the contract entered into with CAG. 

i) To report any incidents that lead to negative environmental impact to the respective 

department in CAG 

 

48. CONTRACTOR’S DEFAULT 

48.1 If the Contractor shall neglect to execute any of the Works to be performed by it under the 

Contract with due diligence and expedition, or shall refuse or neglect to comply with any 

reasonable orders given to him in writing by the Company in connection with any such Works, 

or shall contravene any of the provisions of the Contract, the Company may give notice in 

writing to the Contractor to make good the neglect, refusal or contravention complained of. 

Should the Contractor fail to comply with the notice within 14 days from the date of service 

thereof the Company shall be at liberty to employ other contractor(s) to do what the Contractor 

may have neglected to do, or if the Company shall think fit, it shall be lawful for the Company, 

without prejudice to any right the Company may have under the Contract, to complete such 

Works or any part thereof by itself and the Contractor shall reimburse the Company for all costs 

incurred plus a 15% administration charge. 

 

49. SECURITY SCREENING 

49.1 The Contractor will before the commencement of this Agreement appoint SATS Security 

Services Pte Ltd (“SSS") for the security screening of all its employees who will be deployed by 

the Contractor for the performance of the Works. The Contractor will pay the cost of the security 

screening directly to SSS. 

 

50. NON-EXCLUSIVE AGREEMENT 

50.1 The Contractor acknowledges and agrees that it may not be the exclusive provider of Services 

to the Company and the Company may procure the Services or services similar to the Service 
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from or otherwise conduct business with other parties who may be in competition, whether 

directly or indirectly, with the Contractor. 

50.2 For the duration of this Agreement and for an additional term of 1 year, following the expiry or 

earlier termination of this Agreement, the Contractor agrees not to induce or attempt to induce 

any person who is an employee of the Company and who is or was involved in the performance 

of this Agreement to terminate his or her employment with the Company. 

 

51. CONFIDENTIALITY 

51.1 The Contractor acknowledges that all information relating to the Company and/or its operations 

are confidential and belong to the Company. The Contractor shall maintain and cause to be 

maintained the confidentiality of all such information, and shall not without the prior written 

consent of the Company (which shall not be unreasonably withheld), copy or use or disclose 

any such information whether during or after the expiry or earlier termination of this Agreement 

to any person save and to the extent that such use or disclosure is necessary: 

51.1.1 for the discharge of the Contractor’s obligations under this Agreement; or  

51.1.2 for financial reporting purposes of the Contractor; or 

51.1.3 to comply with statutory or regulatory requirements in Singapore (including the 

requirements of any stock exchange); or  

51.1.4 in the prosecution or defence of any legal action in any court of law or pursuant to any 

order of court. 

Notwithstanding the above, the Contractor shall not disclose any of the confidential 

information referred to above in this Clause 51.1 to any of the Contractor’s Personnel 

unless and until the Contractor has placed such Contractor’s Personnel under 

undertakings of confidentiality and containing similar conditions provided in Clause 

16.1Error! Reference source not found., and the Contractor in any event undertakes 

full responsibility for the maintenance and preservation of the confidentiality of any 

confidential information disclosed by the Contractor to the Contractor’s Personnel and 

the due compliance by such Contractor’s Personnel of the conditions of such 

undertakings to the same extent as if they were undertaken by the Contractor. 

51.2 The Company acknowledges that all information relating to the Contractor and/or its operations 

are confidential and belong to the Contractor. The Company shall maintain and cause to be 

maintained the confidentiality of all such information, and shall not without the prior written 

consent of the Contractor (which shall not be unreasonably withheld), copy or use or disclose 

any such information whether during or after the expiry or earlier termination of this Agreement 

to any person save and to the extent that such use or disclosure is necessary: 

51.2.1 for the discharge of the Company’s obligations under this Agreement; or 

51.2.2 for financial reporting purposes of the Company; or 

51.2.3 to comply with statutory or regulatory requirement sin Singapore (including the 

requirements of any stock exchange); or 

51.2.4 in the prosecution or defence of any legal action in any court of law or pursuant to any 

order of court. 
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51.3 Clause 51.1 and 51.2 shall not apply to any confidential information which at the time it is 

disclosed, made available or otherwise provided by the Party to whom such information relates, 

is in the public domain, and shall cease to apply to any information which subsequently 

becomes publicly available otherwise than as a consequence of any breach by the Contractor 

of Clause 51.1 and by the Company of Clause 51.2, as the case may be. 

51.4 Notwithstanding the expiry or earlier termination of this Agreement for whatever reason, the 

obligations and restrictions in this Clause 51 shall be valid for a period of 5 years from the expiry 

or earlier termination of this Agreement. 

 

52. CHANGE OF CONTROL 

52.1 In the event there is any proposed change in the ownership or shareholding of the Contractor, 

the Contractor shall seek the Company’s written consent prior to such change. 

 

53. PERSONAL DATA 

53.1 In this Clause, “Personal Data” means all data which is defined to be “personal data” under the 

Personal Data Protection Act 2012 (No. 26 of 2012 of Singapore) (“PDPA”) and includes all 

information which identifies or which relates to an individual, whether true or not, in any form, 

disclosed, furnished or made available directly or indirectly to the Contractor and/or its permitted 

subcontractors by or on behalf of the Company or otherwise received or obtained by the 

Contractor and/or its permitted subcontractors pursuant to, by virtue of, or in the course of 

providing the Services. 

53.2 The Contractor represents, warrants, undertakes and agrees as follows: 

53.2.1 The Contractor shall, in its collection, processing, disclosure or other use of Personal 

Data for the Company, adhere to the requirements of the PDPA and this Clause; 

53.2.2 The Contractor shall be liable for its use and processing of the Personal Data and 

undertakes to indemnify the Company in respect of any penalties, liabilities, claims, 

demands, losses and damages as a result of any breach of the Contractor’s obligations 

under this Clause or the Contractor’s fault or negligence in performing these 

obligations, or any act or omission of the Contractor or any of its officers, employees, 

advisors, agents and representatives which results in the Company breaching the 

PDPA;  

53.2.3 Without prejudice to the generality of the foregoing, the Contractor shall (i) disclose and 

use the Personal Data only for the purpose of providing the Services; (ii) comply with 

all of the Company’s security policies, standards, requirements and specifications, as 

notified to the Contractor by the Company in writing from time to time, with respect to 

safeguarding or dealing with Personal Data; (iii) establish and maintain safeguards 

against the unauthorised access, use, or disclosure of Personal Data that are no less 

rigorous than the most rigorous practices of the Company and the Contractor, for similar 

types of information; (iv) ensure that Personal Data is stored or recorded accurately; 

(v) allow access to the Personal Data to the Contractor’s personnel strictly on a ‘need 

to know’ basis; (vi) not modify, alter, delete, publish or disclose any Personal Data to 

any third party, nor allow any third party to process such Personal Data on the 

Contractor’s behalf; (vii) not retain the Personal Data longer than is necessary for the 



E-29 

 

 

<Restricted> <Restricted> 

<Restricted> 

provision of the Services; (viii) return or destroy the Personal Data forthwith upon being 

required by the Company or immediately without request upon the expiry or earlier 

termination of this Agreement; and (ix) not transfer any Personal Data out of Singapore 
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IN WITNESS WHEREOF the parties hereto and have hereunto set their hands on the day and year first 

above-written. 

 

SIGNED BY: ]  

 (Name of Signatory) ]  

 ]  

for and on behalf of ]  

SATS LTD ] _______________________________ 

   (Signature & Company Stamp) 

in the presence of: ___________________ ]  

  ] _______________________________ 

   (Signature of Witness) 

SIGNED BY:___________________ ]  

 (Name of Signatory) ]  

 ]  

for and on behalf of ]  

[_________________________] ] _______________________________ 
   (Signature & Company Stamp) 

in   the   presence   of:__________________ ] ________________________________ 

 (Name of Witness) ] (Signature of Witness) 
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ANNEX A – ADDITIONAL CONDITIONS FOR MAINTENANCE WORK 

1. GENERAL 

1.1 The Contractor will be required to enter into a Contract with the Company. The documents 

namely the Articles of Agreement, Conditions of Contract together with the Contract Documents 

A, B & C, the Schedules, Annexes, Correspondence and Letter of Award are to be read in 

conjunction with this Additional Conditions for Maintenance Work. 

1.2 The Contractor will comply with these additional conditions and all clauses in the Conditions of 

Contract. 

1.3 No alterations will be made by the Contractor to the clauses or items of the Priced Schedule of 

Rates, the additional conditions and Works Order. If any alteration, addition or note is made by 

him, such alteration, addition of note will not be recognized and the text as originally prepared 

by the Company will be strictly adhered to. 

1.4 The Contractor will provide all consumable materials as listed in the documents, the Contractor 

will provide or perform any work which is necessary to the efficient functioning of the Systems 

and Facilities. 

1.5 It is the responsibility of the Contractor to check the Contract Document, drawings, System and 

Facilities to gather any information, date required towards the fulfilment of this Contract and the 

Contractor will subject to circumstances which are within his reasonable control hold the 

Company completely harmless and will indemnify the Company due to their failure to check or 

gather information as aforesaid. 

1.6 Upon notification of any minor improvement works via Work Order, the Contractor has to submit 

within seven (7) days a written quotation to the Superintending Officer and to commence work 

within 7 days after acceptance of the quotation by the Superintending Officer. For value below 

$1000.00, works has to be completed within 7 working days (1 week), unless agreed otherwise 

by both Parties. For value exceeding $1000.00, works has to be completed within 28 working 

days (4 weeks), unless agreed otherwise by both Parties. 

1.7 The Contractor shall render support to the Superintending Officer and the Company’s Project 

Team for all new Projects being undertaken within the premise at no additional cost to the 

Company as long as the support rendered does not require additional resources or the 

Contractor undertaking additional risk. 

1.8 The Contractor will assist the Superintending Officer in the taking over of completed project or 

new installation. It will be the responsibilities of the Contractor at his own cost, to inspect, check 

and list all defects and submit to the Superintending Officer. 

1.9 The Contractor will assist the Superintending Officer by a Project Team in the taking over of 

completed projects or new installation. The project team deployed will ensure complete 

handling over before the site maintenance team take over the routine maintenance. 

1.10 The Contractor will take note of the responsibilities and the extent of the routine service to be 

carried out by other Contractors engaged by the Company, if applicable. 

1.11 The Contractor will comply with all the rules, regulations, requirements of CAAS and the Airport 

Authorities on the working arrangement and current security requirements of working at, in and 

around the buildings and restricted areas. 
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1.12 The Contractor will comply with the Company’s requirements including but not limited to, ISO, 

Safely & Fire Hazard, etc. 

1.13 Within 30 days of the award of the Contract, the Contractor is required to submit the material 

safety data sheet to the Superintending Officer. 

 

2. SCOPE OF WORK 

2.1 The Contractor will provide manpower, transport, tools, equipment and all other incidental costs 

necessary to undertake the following works of the premises, material to be charged separately 

(the Company will pay for the cost of material) as specified in the Form of Tender and as 

indicated in Document B but not limited to:- 

a) Operation, servicing, maintenance and repair of the existing Plant & Equipment, Fire 

Protection, Air-Conditioning, Mechanical, Electrical, Electronic Systems and other facilities 

at the premises as listed in Contract Documents B (which may subjected to amendment 

from time to time to be updated by the contractors). 

b) The servicing, maintenance and repair of the Systems and Facilities will comply with all the 

regulations and requirements of all the local government, statutory bodies as deemed 

appropriate and pay all existing fee legally demandable upon as listed in Document B 

(which may be subjected to amendment from time to time as required in writing to 

Contractor). 

c) The Contractor will keep the Systems and Facilities listed in Contract Documents B (which 

may be subjected to amendment from time to time as required in writing to Contractor) in 

good working order and condition by regular maintenance and servicing. All prove of 

maintenance & servicing must be kept and submitted to Superintending Officer. Such works 

are to be carried out with minimum disruption and inconvenience to the building operation. 

d) The Contractor will arrange qualified staff, minimum supervisory level to attend daily 

operation walk around at the premises and to record all defects / complaints raised and 

rectify them accordingly. The Contractor’s Manager or his assistant / engineer must be 

present on site. 

e) The Contractor will train and ensure 6 of their on-site staff are adequately trained to 

participate as Company Emergency Response Team (CERT) members at all times. The 

Contractor shall ensure the 6 members are equipped with the necessary Personal 

Protective Equipment and received the necessary trainings required by SCDF to operate 

in Tier 1 High Risk Installations. 

f) Not used. 

g) The Contractor will assign work at height supervisor, work at height assessor, qualify 

firewatchers, lifting equipment operator, confined space safety assessor, scaffolding 

supervisor and any other qualify and competent staff to carry works that required their 

present. 

h) The Contractor will maintain a set up programme and inspect the ACMV system at the 

premises regularly with regard to functions which are significant for maintaining good indoor 

air quality of the building.   
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i) Attendance to breakdown and emergency repairs to all the Systems and Facilities 

maintained listed in Contract Documents B at all times, 24 hours, 7 days a week throughout 

the contractual periods. 

j) Minor improvement and alteration works due to operation damages, natural deterioration 

of parts or any works (of less than $300 of material cost only) to the existing air-conditioning, 

fire protection, mechanical, electrical and electronics systems, building works, water cooler, 

and dryers and other facilities are covered under this scope of works as listed in Contract 

Documents B and C. The Contractor will only be reimbursed for supply of spares and 

materials. Labour, profits and attendance will deem to be included in the Contract. The 

Contractor shall submit the repair / replacement cost to the Superintending Officer with the 

percentage adjustment entered in Annex B. 

k) Procurement of spare parts and materials for store / stock management. The material will 

be charged without percentage adjustment both by SOR and/or by Quotation. 

l) To update all plans, layouts, and M&E drawings endorsed by relevant & qualify person. No 

costs shall be charge, Contractor to include all in the contract sum. Updated drawings on 

thumb drive or virtual drives, to be submitted to the Superintending Officer on a quarterly 

basis.  

m) Provide an estimated cost for major work like renovation and modification works, install 

new equipment. 

n) Provide and propose annual budget for upgrading, modification, renovation and 

improvement to Systems and Facilities including feasibility study of the improvement works. 

o) Before the taking over exercise the Contractor shall conduct a thorough inspection on the 

building and all plant and equipment listed in Contract Documents B and highlight any 

defects for the rectification works and shall arrange with the present Contractor to take over 

for subsequent maintenance. 

2.2 Phase I (Mobilization and Familiarization Phase) 

2.2.1 During Phase 1, the Contractor will conduct a taking over exercise of the Systems and Facilities 

listed in Contract Documents B and other fixtures and equipment and related documentation, 

spares, tools and peripherals. The tools and document / manual will be handed over to the 

Superintending Officer. 

2.2.2 For newly completed buildings / projects / systems, the Contractor will provide competent 

manpower to conduct a taking over exercise from Contractor’s Project Team. This will include 

consolidation of all defects list on a fortnightly basis for follow-up by the Contractor’s Project 

Team until the satisfactory completion of the defects. This Project Team will be additional staffs 

that are qualified / competent, current maintenance staff deployed at the premises cannot be 

part of this Project Team except the Manager or his deputy which will oversee the whole 

premise. The Contractor will review and verify the commissioning reports prior to acceptance 

of the Systems and Facilities. 

2.2.3 The Contractor will propose the programme of Mobilisation Phase. The taking over exercise 

will include but not limited to the following:- 

a) Thorough and complete checking and confirmations of the inventory list of all Systems and 

Facilities. 
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b) Attend training by Building Licensed Electric Worker to ensure safe handling of electrical 

system. Cost of training if required shall be borne by the Contractor. 

c) Thorough and complete physical examinations of all the Systems and Facilities listed in 

Document B at the premises to ascertain their working and operational conditions / 

constraints. Report to the Superintending Officer in writing, any defects or malfunction of 

any systems. At the instruction of the Superintending Officer, the Contractor will proceed 

to take over all the Systems and Facilities at the existing conditions even though remedial 

works have not yet been completed or conducted. 

The Contractor will completely take over the operation and maintenance of the Systems 

and Facilities as early as possible as but not later than 2 months from the start of contract 

period. Any items was not highlighted in Contractor’s report shall be deemed that 

Contractor had taken over satisfactorily after 2 months. There will be no claim whatsoever 

for any additional sums for maintenance works over and above the Contract Sum. 

d) Review the immediate stock levels of spare parts and material left behind by previous 

Custodian and make written recommendations for replenishment as early as possible, but 

not later than 2 months from start of contract period. 

e) Mobilise workforce and the necessary tools and equipment including setting up computer 

management systems or any equivalent system of stock checking and auditing at the 

Superintending Officer’s office. 

f) The Contractor is to generally familiarize themselves with the Systems and Facilities so as 

to enable them to be in the positions to commence the operation and maintenance 

effectively and efficiently with minimum disruption to the operation of the Company. The 

Contractor will work with the user of the Company and all the Contractors of the premises 

on detailed handing over procedure, forms schedule etc. for the proper execution of the 

taking over exercise. 

g) Contractors of the premises on detailed handing over procedure, forms schedule etc. for 

the proper execution of the taking over exercise. 

h) The mobilisation and familiarisation phase will be completed by the end of the second (2nd) 

month. The Superintending Officer will reserve the right to change the timetable if he 

deemed necessary. The Company will not entertain any claims for additional cost or time. 

i) Quality Control / Assurance Programme 

The Contractor will finalise a complete quality control / quality assurance program to assure 

the requirement of the Contract are provided as specified. Two copies of the Contractor’s 

quality control programme will be provided to the Superintending Officer for review and 

approval 3 months after date from the Acceptance Date (Letter of Award (LA) issued to 

Contractor). An updated copy will be provided to the Company as changes occur. The 

programme must include, but will not be limited to the following:- 

i. The Contractor will provide a timetable and programme for the inspection of the 

maintenance Works. It must specify which parts of the Contract Area are to be 

inspected on either a scheduled or unscheduled basis and the names and 

qualifications of the persons who will perform the inspection. 
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ii. A method for identifying deficiencies in the quality of the maintenance Works before 

the level of performance becomes unacceptable. 

iii. A file of inspections is to be conducted by the Contractor and the corrective & 

preventive actions taken. This documentation will be made available to the 

Company during the Contract term. 

2.3 Phase II (Maintenance Operation Phase) 

a) Operation, monitoring, servicing, maintenance and repair of existing plant and equipment, 

air-conditioning, mechanical, electrical, electronic systems, fire protection systems, 

buildings and other facilities as listed in Document B hereto on a monthly programme; 

(which may be amended from time to time by mutual agreement in writing). 

b) Attendance to breakdowns and emergency repairs to the Systems and Facilities and all 

other equipment, Systems and Facilities whatsoever not included in Document B as and 

when required by the Superintending Officer from time to time. 

c) Procurement of spare parts and materials as and when necessary, calling quotations of by 

SOR to stock up spare parts and materials for the systems and Facilities. The Contractor 

will invite tenders or quotations in accordance to the Company’s purchasing procedures 

and shall read together with Clause 2.1(k). 

d) The Contractor will be responsible for the overall management of store including initiating, 

purchasing, receiving and inspection of the spare and material ordered etc. The Contractor 

will perform the said function in accordance to the Company’s rules and regulations. The 

Contractor will provide report and store management on a monthly basis and submit the 

Inventory Listing in accordance to the Company’s procedures. 

e) Integrated Workplace Management System and SAP 

i. The Contractor shall participate in the implementation and use of internet-based 

Integrated Workplace Management System (“IWMS”) and SAP, developed by a 

third-party vendor at no extra charge to the Company. The Contractor will assist in 

the compilation of the necessary information to be loaded into the system and 

participate in testing the system. The Company will provide the necessary devices 

for the Contractor to test out the system. 

f) Building Operation Centre (BOC Team) 

i. The Contractor is responsible for the monitoring and control of the Building 

Operation Centre (BOC) which includes monitoring of all status from the Building 

Automation Systems (BAS), lift monitoring system, fire alarm and any other 

systems linked to BAS. The Contractor will feedback on all status of complaints / 

faults that are directed to them from the premises on a daily basis to the 

Superintending Officer or his representative. The Contractor will pay for all 

consumable e.g. paper, printer head, ribbon used for the printer of the BAS, fire 

protection and any other systems, etc. 

ii. The Contractor will make available a 24-hour, 7-day a week at BOC to receive 

telephone calls on complaints / faults daily and input into the computer tracking 

system. The Contractor is to provide tape recording facilities for phone-in of 
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complaints/ faults reported. The response time upon receiving calls on complaints/ 

faults will be within the time stipulated under the priorities set out under Clause 14. 

iii. The brief description of the responsibility of the Contractor in the BOC operation 

but not limited to as follows:- 

 Monitor and rectify faults / alarms from BAS, lift monitoring system, fire 

alarm system, all system linked to BAS, etc. 

 Receive all faults / complaints and rectify them in accordance with the 

reaction time stipulated; all completed repair works which have been 

carried out must be duly verified and sign-off by the relevant user 

departments. 

 Attend to power / air-conditioning / system failure immediately. 

 Monitor the status of repairs of faults / complains and keep complainant 

informed of the status at regular interval as practical as possible. 

 Recall of personnel through telephone, walkie talkies and co-ordination 

with all Contractors in an emergency. Inform user of the reasons of delay 

in completing the repair of the complaints. 

 Control and maintain the keys to all plant rooms, plants and equipment. 

 To provide labourers for assistance to carry out miscellaneous works as 

and when required during normal operation hours (e.g. minor shifting of 

office furniture etc. within the same Premises subject to not more than 160-

man hour per calendar month). Contractor to record all man-hour utilized 

with supporting document. Additional man-hour will be chargeable based 

on the SOR without percentage adjustment. 

 To provide labourers to inspect, clamp and unclamp vehicles for 

unauthorized parking as and when required by the Superintending Officer. 

 Provide appropriate signage on working areas and when job is required for 

delay for whichever reasons. 

 Minimum 2 staff at all time, this buddy system will cover each other in 

needs of toilet / meal breaks and to prevent accident to 1 staff when 

unnoticeable. The staff must have good service attitude when manning the 

BOC operation. 

 1 staff can be deployed out of BOC in emergencies and have to report 

back soonest possible. 

g) Support / Standby Team 

c. The Contractor will provide proper and sufficient staffing and control such that the 

operation of the premises will continue for twenty-four (24) hours a day, seven days 

(7) a week and the personnel will be stationed full time at the premises during 

operation hours and they can perform other maintenance work provided that they 
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can attend to emergencies at all time within the stipulated response time. 

Competent staff will be engaged to ensure that they can attend to all emergencies. 

d. To provide technicians to set-up and operate Multi-purpose Hall’s equipment and 

stand-by for the Company’s functions during operation hours. The Contractor will 

be reimbursed for work after operation hours at the rate specified in the Contract 

and the preliminaries and attendance will be deem to be included in the contract 

(SOR) without percentage adjustment. 

e. The standby team will be made available on call basis after operation hours and 

the cost will be deemed to be included in the Contract. 

h) “Fix’It” Team Programme & Other Minor Works 

i. This is a programme whereby skilled workers are allocated and be fully responsible 

for all the minor repair of sanitary, plumbing, carpentry, building, electrical and 

mechanical works at the premises that can be carry out as soon as practical 

accommodating to users / department constrains. The Works will include but not 

limited to repair of taps, tap washers, tap spindles, shower head/ tubing, flushing 

handles, hooks, cistern covers, window, door hinges, all locks cupboard, cabinets, 

furniture, ceiling board, chair, trolleys and attendance to chokes and leaks, 

changing of lamps, starter, ballasts, diffusers, grilles, etc. Where paint conditions 

are poor or tiles be found to be damaged, the Fix It Team shall either: 

a. Get the fault fixed immediately; or, 

b. Raise this issue to BOC to get the faults rectified within 3 days. 

The Contractor will ensure that adequate workers are employed to cover the premises as 

specified and generate weekly report to Superintending Officer for all minor repair work 

carry out by Fix-It Team. 

i) Energy Management Programme / IAQ Programme 

The Contractor will assist the Company in carrying out an energy management so as to 

monitor and to improve the efficiency of energy usage in the Premises. The scope of work 

will include but not limited to the following:- 

a. To audit energy usage of designated load centres and to record the findings in an 

approved format to be submitted to Superintending Officer monthly using the Chiller 

Management System 

b.  Ensure heat balance of monitoring system is within the +/- 5% range and report to the 

Superintending Officer in the event the monthly average falls out of range. 

c. To submit monthly Utilities meter readings (e.g. electricity, gas and water). 

d. To analyse abnormal trends and investigate causes. 

e. To make recommendations and proposals to curb abnormal trends if required by the 

Company. If preparation of detailed technical specifications, procurement of plant and 

equipment and supervision of installation work are required by the Company, the 

Contractor will upon written request from Superintending Officer provide such service 
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to the Company and the Contractor will be paid a consultancy fee at the rates agreed 

in this Contract. 

f. Work with the Superintending Officer to optimise the ACMV system in the event of 

significant change in cooling demand. 

If a detailed energy audit requiring the attention of specialist or if specialized equipment is 

required, the Company will undertake the full project cost. The Contractor, however, will be 

responsible for maintaining the operating the Systems and Facilities under this Contract in 

the most efficient manner and best engineering practice so as to maximize the operating 

efficiency and reduce energy consumption. If necessary, the Contractor will operate the 

equipment in the manner as required by the Superintending Officer to conserve energy. 

j) Provision of Standby Personnel for Shutting Down of Services 

In the event that the Company required the existing services under the maintenance of the 

Contractor to be shut down for improvements, inspections require to comply with all 

statutory requirement, development and/or modification work, the Contractor will provide 

qualified personnel to conduct the shut down for the services / systems, to standby for any 

unanticipated events / purposes and to restore the said services / systems during the period 

concerned. The cost of such standby service will be deemed to be included in the Contract 

Sum. 

k) Emergency Operation Procedures 

The Contractor will be required to update and operate detailed Emergency Operation 

Procedures in order to maintain and safeguard the integrity of the Employer operation 

during emergencies resulting from the following events but not limited to the followings:- 

i. Any power failure of the Power Supply Ltd (PUB) / CAAS /CAG electrical supply 

depriving the Company of all electrical power. 

ii. Power failure due to the fault of the Company electrical network which affects part 

of or the whole of the building. 

iii. Failure of major or essential plant or services such as air-conditioning system, 

emergency generators, main water supply network etc. 

iv. Leakage, pressure loss of the water and foam lines of the fire protection system. 

v. Triggering of fire alarm system and frequent running of jockey pump of the fire 

protection system. 

During emergencies, the Contractor should dispatch a response team which can effectively 

handle the situation. This team should be led by at least the engineer in the facility team.  

The Contractor will conduct quarterly trial runs in order to verify the practicality of the 

Emergency Operations Procedures and to allow his maintenance personnel to be familiar 

with such procedures. Simulation (Table Top Exercise) and physical trial runs will be 

conducted quarterly for the personnel for each of the following disciplines, report of such 

lessons / trial / table top to be submitted within 1 week after the scheduled date. 

i. Electrical; 
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ii. Fire Protection System; and 

iii. Mechanical services and lift rescue operation. 

l) Project Team to Take Over of New Installation / Renovations / Completed Projects 

When required by the Company, the Contractor will deploy project team mentioned in 

clause 2.2 - Phase I (Mobilization and Familiarization Phase) to assist the Company to take 

over installations carried out by others. This will include but not limited to attending pre-

handing over inspections, listing of defects for rectification, confirmation check after defect 

rectification and final handing-over inspection, and checking of as-built document, etc. The 

maintenance of such new installations, renovation will be included in the lump sum 

maintenance cost. The Contractor will be reimbursed for additional AHU and fan coil units 

only at the rates specified in the Contract. 

The Contractor will update the existing drawings to reflect all improvement and renovation 

works which are carried out by the Company. 

m) Others 

To carry out works to repair all lamps and lights in the Premises as and when complaints 

are received. 

Undertake to carry out additional works for the Systems and Facilities in accordance with 

the Priced Schedule of Rates. 

2.4 Phase III (Demobilization Phase) 

The Contractor will provide full force of manpower throughout the entire contract period. During 

the two weeks before and two weeks after the expiry of the contract period, the Contractor will 

provide supervisory staff to assist in the in-coming Contractor in the handing-over exercise. 

This includes the handing-over of all documentation, such as equipment maintenance records, 

stock history, drawings and plans, emergency and operational procedures, and all maintenance 

databases necessary for the smooth running of the contract by the in-coming Contractor. 

 

3. CONTRACT SUM AND PAYMENT 

3.1 Unless otherwise stated in the contrary under this Contract, the Contract Sum will cover the 

following but not limited to:- 

a) Regular Servicing of the Systems and Facilities as spelt out in the Contract Document B. 

b) Attendance to breakdowns and emergency repairs to the Systems and Facilities. 

c) Carrying out scheduled relamping works including necessary access equipment. All fees 

payable for obtaining the necessary licence / certificate / permit will be borne by the 

Contractor. 

d) Carrying out minor improvement works both inside and outside of the buildings including 

road works. 
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e) Carrying out inspection of car park and provide manpower for car wheel clamping and 

unclamping of vehicles when instructed. To put up barricades for the reservation of car park 

lots when instructed. 

f) Operation, administration, supervision and managing of All Nominated Sub-Contractor 

(NSC) services such as Building Automation System,  Lift System and others. The 

Contractor to collate quotation / feedback / report / gathered to for replacement / repair to 

the Superintending Officer. The Contractor is to deploy one staff to managing all the NSC 

works, which include NSC contract renewal, monitoring of expiry and putting up 

recommendation for contract renewal 6 months prior to expiry to the Company. The 

Company will certify payment and pay the NSC directly. 

g) To man the Building Operation Centre (BOC) 24 hours with minimum 3 staffs stationed at 

the BOC throughout. During emergency, 1 staff can be dispatched out but have to report 

back immediately once completed. 

3.2 All costs incurred including licenses / certificates / permits due to the following will be borne by 

the Contractor and any claims for costs will not be entertained. The Contractor will:- 

a) Engage their Professional Engineers to make regular checks on the Systems and Facilities 

listed in Contract Documents B and issue yearly certificate of maintenance, certificate of 

supervision and all necessary licences for the premises. The appointed Professional 

Engineer used for annual shutdown of Electrical system shall be a different person from a 

different entity from the  Building Licensed Electrical Worker engaged by the Company. 

b) Engage their PUB License Engineer to ensure that all electrical systems meet PUB and all 

statutory requirements. This PUB License Engineer is also required to license the electrical 

systems for the premises. All fees payable to obtaining the licenses / certificates / permits 

will be deemed to be included in the Contract. 

c) Engage Professional Engineers to inspect the air receivers, chain blocks and other 

pressure vessels as and when necessary. This includes preparing the receivers and other 

pressure vessels for the statutory inspection and any other tests required by the Factory 

Inspectorate. 

d) Engage Professional Engineers to inspect, test and make submissions to the Authorities 

for the issuance of the Fire Certificate. All fees payable for obtaining the licenses / 

certificates / permits will be deemed to be included in the Contract. 

e) Arrange for Factory Inspectorate to inspect and test chain blocks and all other hoisting 

devices inclusive of all test equipment and loads. 

f) Engage a reputable water-treatment including treatment to legionnaire bacteria Sub-

Contractor to treat the condensing water of all the air-conditioning systems in this Contract. 

Analysis reports will be submitted to the Company. All fees payable for obtaining the 

licenses / certificates / permits will be deemed to be included in the Contract. The 

Contractor is to comply with the requirement of ISO 14000 and the relevant Government 

Authorities’ regulations. 

g) Provide maintenance and repair to electronics parts and equipment associated with the 

building services. 

h) Plan and conduct safety training program for the Company’s staff / Contractor’s staff. 
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i) Provide competent personnel to carry out scheduling, planning and documentation. 

j) Engage a Structural Engineer to inspect signage and its structures including structures 

including submission to the Authorities. 

k) Carry out cleaning, inspection and testing of water tank including water-sampling test in 

accordance to Authorities’ requirements. 

l) Provide engineers and technicians to attend annual property loss inspection. 

m) Provide Term Licensed Plumber (LP) qualified under the Building regulation to monitor the 

building Sanitary and Plumbing system. The Term LP shall endorse for all new plumbing 

works / installations take are in compliance with Authorities Guidelines / Regulations. 

n) Engage Company’s nominated Licensed Electrical Worker (LEW) to monitor the building 

Electrical System. The nominated LEW shall endorse for all new electrical works / 

installations are in compliance with the Authorities Guidelines / Regulations. 

o) (a) to (n) covers all new guidelines / regulations / By-law / Act that may be revised from 

time to time throughout the contractual period. 

 

4. USE OF EXISTING OFFICE / MAINTENANCE SPACE 

4.1 Adequate office space and workshop (hereinafter called the “Existing Facilities”) will be 

provided by the Company to the Contractor for use and the performance of servicing, routine 

maintenance and repair of the Systems and Facilities. The Contractor will be fully accountable 

for and keep the Existing Facilities in working condition, and will carry out, at its own expenses, 

all necessary maintenance and repair arising from its usage of the Existing Facilities and will 

meet all Government and Statutory Board requirements for such at his own expense. If, as a 

result of any or negligence of the Contractor, the Company may carry out maintenance and 

repairs and the Contractor will pay the Company the cost thereof upon demand. 

4.2 The Contractor will return the Existing Facilities to the Company upon the expiration or earlier 

termination of the Contract in good condition as deemed fit by the Company. Any reinstatement 

cost will be borne by the Contractor till satisfactory handover to the Company. 

4.3 The Contractor will not make any additions or alterations to the Existing Facilities without the 

prior approval of Superintending Officer. All alterations and additions made by the Contractor 

will become the Property of the Company, and the Contractor will not have any rights of 

removal. Notwithstanding the foregoing, the Company, may at the expiration or earlier 

termination of the Contract, require the Contractor to remove any of all such alterations or 

additions at the Contractor’s expense. 

 

5. TELEPHONES, WIRELESS PAGERS, WALKIE TALKIES, EMAIL AND CLERICAL / 

TECHNICAL STAFF 

5.1 The Contractor will provide and maintain in his office, telephone services, e-mail and telefax 

machine as well as clerical staff who will be capable of receiving verbal instructions in English. 

5.2 The Contractor will furnish the following telephone numbers to the Company:- 
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a) Main Office and Branch Office Telephone numbers. 

b) Professional Engineer’s Telephone number (mobile phone, office and residence). 

c) The Contractor’s own hand phone, office, residence telephone number where he can be 

contacted during night time and after office hours for emergency instructions. 

5.3 The Contractor’s Professional Engineer, Managers, Engineers and Technical Officers are to be 

contactable at all times, 24 hours, 7 days a week. 

5.4 The Contractor will provide sufficient sets of walkie talkies and other kinds of communication 

equipment for his technical staff and the Company staff at all times. 

5.5 The cost incurred through the purchase, rental, license fees, and all other fees and costs arising 

from the use of the equipment for site staff, Superintending Officer, Employer will be borne by 

the Contractor. 

 

6. CANTEEN AND TOILET FACILITIES 

6.1 Canteen and toilet facilities are available for the Contractor and his workman use. 

 

7. CONSUMABLE MATERIALS 

7.1 The Contractor will supply but not limited to the following consumable materials as and when 

required at no additional costs to the Company:- 

a) All compressor oil and refrigerant used for topping up during servicing. The above material 

provided will comply with the manufacturer’s recommendations. 

b) All oil, grease or any lubricant required for lubrication of motor bearings, pivots valves and 

any other parts. 

c) All degreasing or chemical agents for cleaning of kitchen and toilet exhausts, chillers, air 

handling units, window and split air-conditioning units and any other mechanical, electrical, 

electronic equipment and building facilities. 

d) All rags, soap, detergent and other cleaning materials / agent / disinfectant. 

e) All chemicals used for the treatment of water and any water treatment facilities. 

f) Tapes e.g. insulation tapes, aluminium masking tapes etc. 

g) Sealants for electrical cables and fittings. 

h) All ironmongery, not limited to bolts and nuts, screws, nails, stud washer, UPVC gum 

connectors, locking pins, split pins, cable ties etc. 

i) Sealing compounds for all Systems and Facilities listed in Contract Document B. 

j) Materials or gases for welding or soldering. 
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k) Battery water. 

 

8. PURCHASE OF SPARE PARTS AND MATERIALS 

8.1 All spare parts and materials required for the System and Facilities listed in Contract Document 

B will be at the cost and expense of the Company. 

8.2 If required, the spare parts and materials necessary for the proper execution of the preventive 

and breakdown works will be purchased by the Contractor on behalf of the Company based on 

five (5) quotations or a single quotation from the Sole Agent’s with Undertaking Letter stating 

the same. The Contractor to comply Employer’s latest procurement / quotation policy. For item 

purchase using Schedule of Rate (SOR), percentage adjustment entered in the contract is not 

allowed. 

8.3 The Contractor will not be paid establishment / overhead charges for any purchase. The costs 

to provide such services are deemed to be included in the Contract Sum. 

8.4 The Contractor will monitor and recommend to the Company on the type of spare parts to be 

stored, the maximum and minimum stock levels and the re-ordering levels to ensure that there 

are always sufficient stocks stored. He will identify and report common parts and carry out 

material analysis as and when deemed necessary by the Company. 

8.5 All costs must be approved by the Company before the Contractor makes the purchases. 

 

9. PURCHASE OF NON-STOCK ITEMS 

9.1 Where purchase of spare parts and materials for non-stock items, per job basis, the Contractor 

on behalf of the Company will purchase in accordance with Clause 8.2 and Clause 8.3 above. 

9.2 When purchase of spare parts and materials exceeding S$300 (Three Hundred Singapore 

Dollars) per job basis, the Contractor, on behalf of the Company, will purchase based on five 

quotations or a single quotation from the sole agent all in accordance with Clause 8.2 and 

Clause 8.3. 

 

10. PROVISION OF PERSONNEL 

10.1 The Contractor will provide manager, engineers, executives, supervisors, technical officer, 

clerical & administration and skilled workers to be stationed at the premises, to provide required 

routine service and to provide emergency services for the premises at all times. Sufficient 

staffing is also requiring for different teams that provide different scope of work i.e Project Team, 

Support/Standby Team, Fix-it Team & Mobile Team & BOC Team. The staff employed by the 

Contractor will be duly qualified and competent. 

10.2 The Contractor will designate in writing the manager as the responsible officers for its operation 

and he will be physically present on site during office hours. 

10.3 The Contractor will maintain sufficient competent staffs at all time at attend to at least 2 

simultaneous emergency calls (Priority 1) in any failure of the mechanical, electrical or building 
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facilities etc. at each of the premises as well as staff standby in BOC. The Contractor may make 

use of the standby staff to perform routine maintenance works provided they can adhere to the 

response time of the emergency call. During office hours the Contractor may make use of their 

routine maintenance personnel to attend breakdown or repairs, however, the routine 

maintenance work will not be affected or delayed. 

10.4 For the “fix it program” for the premises, the Contractor will provide adequate number of skilled 

workers to carry out the work. It is to be clearly understood that the Contractor is solely 

responsible for the success of this program. A Key Performance Index (KPI) to be proposed by 

Contractor to monitor / measure the success of “fix-it program”. 

10.5 It should be clearly understood that it is the duty of the Contractor to ensure that sufficient staff 

are provided to carry out preventive and routine maintenance works, repair works and attending 

any emergency breakdown. The cost of provision of all such personnel required for all works 

will be deemed to be included in the Contract Sum. Any cost incurred due to any additional 

personnel requested by Employer due to unsatisfactory performance for the contract will be 

borne by the Contractor and any claims for costs will not be entertained. 

10.6 Sufficient clerical & administration staff will be provided by the Contractor at the premises during 

office hours attend to general clerical matters. 

10.7 Any instructions given by the superintending Officer to the Contractor’s manager, engineers, 

executives or supervisory staffs will be deemed to be instructions to the Contractor who will 

carry out them expeditiously. 

10.8 The Contractor’s operation personnel / technician will always wear an approved uniform  when 

working in the Contract Area. Supervisory staff excluded. 

10.9 The Contractor’s manager, engineers, executive, supervisory staff and skilled workers will not 

be replaced/changed without the prior consent of the Superintending Officer. 

10.10 Notification will be given to the Superintending Officer for any staff who are away or expected 

to be away from the Works for more than 3 days. Suitable replacement must be readily available 

and approved by the Superintending Officer. 

10.11 It will also ensure that the above workmen will not use by the Contractor in any other work or 

activity, which does not fall under the scope of this Contract without the consent of the 

Company. All works carried out under the Document C will be done by a separate team of 

workmen. 

10.12 The Company reserves the right to refuse admission to the premises occupied by or on behalf 

of the Company any person employed by the Contractor or by a sub-Contractor, whose 

admission would be, in the opinion of the Company undesirable, provided always that such 

refusal is not unreasonably imposed. 

10.13 The Contractor will provide training to his maintenance personnel quarterly on the Systems and 

Facilities listed in Contract Document B. Report(s) to be submitted to Superintending Officer, 

not more than 1 week after such training. 

10.14 The Contractor will provide competent staff to receive fault / complaint from the users and input 

into the computer monitoring system. Daily summary report(s) to be generated from the 

computer and file and submit to Superintending Officer instantaneously upon requested. 
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10.15 In the event of any resignation of staff, the Contractor will find suitable replacements within one 

(1) month from the date of absence from work. If the Contractor fails to replace the staff within 

this period, the Superintending Officer will have the right to deduct from the Contract Sum at 

the rate equal to twice the last drawn basic payoff the absent staff. Contractor must forward 

payslip upon written request for such staff for Superintending Officer’s computation. For period 

less than one (1) month this will be pro-rated. The effective date of deduction will be one (1) 

month from date of absence from work. 

10.16 If the qualification and experience of the Contract’s staff do not comply with the Contract 

specification, the Superintending Officer will have the right to deduct from the Contract Sum the 

amount as per the unit rate stated in Clause 10.15. 

 

11. DAYS AND HOURS OF WORKING 

11.1 The Contact will be on a 24-hour and 7-day a week basis. 

11.2 Normal office hours for this contract shall be:- 

Monday to Friday - 0830 to 1730 hours 

Saturday  - 0830 to 1300 hours 

 

12. ROUTINES AND PREVENTIVE MAINTENANCE 

12.1 The Contractor will provide the Company an annual routine and preventive maintenance 

programme for all the Systems and Facilities as listed in the Document B. The Contractor will 

submit to the Superintending Officer a monthly report covering details of the periodic inspection 

and servicing accomplished and outstanding, including all fault rectification work done 7 days 

after the end of each calendar month. All major equipment failure must be notified to the 

Superintending Officer immediate with Remedy Action. 

12.2 All priority 1 breakdown reports will have to be reported immediately to the Superintending 

Officer. The monthly report will include, but will not limited to, a log showing the time when a 

fault notice is received and time when the rectification work is initiated. In addition, the nature 

of the fault and actual time taken for the necessary adjustment or repair will also be duly 

recorded. The computer generated report with proper endorsement will be accepted. 

12.3 Analysis of all the above reports will be required from the Contractor 7 days after the end of 

each calendar month. 

12.4 The Company will reasonable make accessible to the Contractor for routine and preventive 

maintenance such items of the Systems and Facilities listed contract document B. Routine and 

preventive maintenance will be executed with minimum inconvenience and disruption to the 

Company’s operation. The hours of routine and preventive maintenance will be as specified 

and will be reasonably adjusted if both parties hereto so agree. The servicing of the chillers, 

cooling towers, ventilation fans and air handling equipment may have to be carried out after 

normal working hours. 
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12.5 The Contractor will take positive / preventative actions to remove the cause of recurrent 

maintenance problems as opposed to merely performing obvious repairs. Detail report and 

recommendations to be forwarded to Superintending Officer for evaluation. 

12.6 For faulty equipment, the Contractor will repair the faulty parts as opposed to merely 

replacement of parts, unless it is beyond economical repair. Detail diagnostic report and 

recommendations to be forwarded to Superintending Officer for evaluation. 

12.7 The Contractor will provide necessary manpower, tools and equipment including scissors lift, 

boom-lift or scaffoldings for repairing and re-lamping of high bay lights, maintenance of CCTV 

and other adhoc maintenance in the premises during the contract period. The cost for such 

repairing and re-lamping work will be deemed to have been included in the Contract sum except 

area that is not accessible by scissors lift, boom-lift or scaffoldings. Contractor will be paid for 

additional costs for such additional / alternate means of access. 

 

13. LIQUIDATED DAMAGES FOR NON-COMPLETION OF ROUTINE AND PREVENTIVE 

MAINTENANCE 

13.1 The Contractor will carry out routine and preventive maintenance work as specified in 

Document B, failing which it will pay the Company liquidated damages of five percent (5%) of 

the pro-rated monthly Contract Sum per incident per system failure due to insufficient / lack of 

preventive maintenance. This may be waived if the Contractor proves that the non-completion 

was due to circumstances beyond its control. The decision of the Superintending Officer will be 

final on this matter. 

 

14. RESPONSE TO URGENT REPAIR 

14.1 The following amount or a pro-rated amount will be deducted from the contract sum for any 

failure of Contractor to attend to the faults at the premises that require to be rectified as part of 

Maintenance Works within the stipulated time:- 

Priority Response Time 
Amount of Penalty 

(If the response time is exceeded 

1 ¼ hour S$200 per hour 

2 4 hours $10 per hour 

 

14.2 The priority of faults is defined as:- 

a) Priority 1 will be faults which in the Superintending Officer’s opinion: 

i. Have direct impact on the ability of the Company to carry out their operations effectively 

(e.g. within Coolport, warehouses, etc.); 

ii. Can potentially cause the Company or the Contractor’s employee, building users, 

tenants and etc.to be injured or killed if not rectified; 
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iii. Can result in the Company contravening any audit or statutory requirements if not 

rectified immediately; 

iv. May cause extensive damage to the property (e.g. major power failure, pipe burst, 

flooding, fire, etc.); and, 

v. May cause severe damage to the Company’s reputation. 

Notwithstanding the response time, the jobs will be acted upon and completed within 3 

days, failing which the Contractor will pay the Company liquidated damages of S$200 

per hour but limited to S$6,000 per incident. This may be waived if Contractor proves 

that the delay is due to circumstances beyond its control. The decision of the 

Superintending Officer is final on this matter. 

b) Priority 2 shall refer to all other faults not defined as Priority 1. 

14.3 Response time will mean the time of complaint to the Contractor to the time when suitably 

qualified maintenance staff arrived at site. 

14.4 After responding to the fault reported, the Contractor should act on it immediately and ensure 

that the repair is carried out within three (3) days. 

14.5 If the response time is exceeded, the Company may give the Contractor an opportunity to 

explain, the Company may waive whatever amount due hereunder, if it is satisfied with the 

Contractor’s explanation. 

 

15. MODIFICATIONS BY THE CONTRACTOR 

15.1 If the Contractor proposes to modify the System and Facilities listed in the Contract Document 

B, in order to facilitate his repair work such that the facilities or operating conditions are affected, 

the Contractor will notify the Company and request his consent to the proposed modifications 

in writing. If the consent is given, the Contractor will carry out the work at his own expense at a 

time to be an agreed by the Company. 

16. CHANGES BY THE COMPANY 

16.1 If the Company proposed changes to the Systems and Facilities listed in contract document B 

or alteration / renovation which affects the Systems and Facilities listed in contract document 

B, the Company will refer all such proposal to the Contractor for consideration. This procedure 

is necessary to ensure the integrity and safety of the Systems and Facilities. If required by the 

Employer the Company, the Contractor will carry out the changes in accordance with the 

procedures laid down at the expense of the Company including any expenses for subsequent 

maintenance services provided thereof. 

16.2 Work carried out by the Contractor under this section will be paid by the Company in 

accordance with the provision of the Articles of Agreement. 

16.3 In the event that certain portions of the Systems and Facilities covered under this Contract are 

taken over for development projects or the Schedule of Equipment to be maintained has been 

reduced, The Company reserves the right to inform the Contractor to suspend maintaining the 

affected systems and/ or facilities till further notice. The amount to be deducted from the 
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Contract will be in accordance to Priced Unit Rates of Servicing for Systems and Facilities at 

Volume C Section 11. 

 

17. AVAILABILITY OF SYSTEMS AND FACILITIES 

17.1 For the purpose of making good all faults or defects, the Contractor will proceed with diligence 

and dispatch men to carry out the repairs or replacement to minimise the downtime or non-

availability of the Systems and Facilities. 

17.2 The Contractor will complete the servicing/ repairs or replacements and make the Systems and 

Facilities available to the satisfaction of the Superintending Officer and to complete the repair 

within the stipulated time frame. If the monthly average of the availability figure for a particular 

System and Facility falls below the committed figures, the Contractor will pay the Company the 

sum stated in Annex IV of Part VIII. If the Contractor fails to complete a repair within three (3) 

days from the response time he will pay the Company the sum of S$200.00 per hour. The 

maximum sum payable per incident is $6000 and the deduction will be in accordance with 

Clause 13 of the Conditions of Contract. The Company may waive the amount due hereunder 

if it is satisfied with the Contractor’s explanation for the delay.  

17.3 The Company reserves the right to engage others to rectify the incomplete work and all cost 

plus administrative charges will be borne by the Contractor. 

 

18. DESPATCH OF EQUIPMENT FOR OVERHAUL OR REPAIR 

18.1 If the Contractor is required to send any items of Systems and Facilities outside Singapore for 

overhaul or repair with the approval of the Company, then the Contractor will be reimbursed of 

all the costs, incurred in the dispatch, overhaul, repair, return and reinstallation of the items 

upon satisfactory proof of all such costs and expenses. 

 

19. OCCUPANY AND USE ON SITE 

19.1 The Contractor’s attention is drawn to the fact that the buildings and surroundings will be in 

continuous use and is warned that under no circumstances whatsoever are any of the functions 

to be disrupted during the progress of any Works. The Contractor will provide all necessary 

warning light, signs etc. at various positions as may require by the Company. The Contractor 

will inform the Company well in advance before the commencement of Works which may disrupt 

the operation of the Company. 

 

20. LOCALLY MANUFACTURED MATERIALS 

20.1 Whenever any materials required for the Works is manufactured in the Republic of Singapore 

and bearing the SPRING Safety Mark, the Company will give preference to the use of such 

material in lieu of an equivalent imported material provided that, in the opinion of Superintending 

Officer the material is considered satisfactory with regards to quality, etc.. In any case of doubt, 
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the Contractor should refer to Superintending Officer to enquire whether acceptable locally 

manufactured materials are available for use in the works. 

 

21. WARNING SIGNBOARDS, BARRICADES AND WARNING LAMPS 

21.1 Sufficient warning signboards, barricades and warning lamps will be provided by the Contractor 

to warn the occupants/ public of danger when Works are carried out in public areas and 

roadways, all to the satisfaction of the Superintending Officer.  

 

22. ELECTRICITY 

22.1 Where electricity is available within the Company premises other than the office it may be used 

by the Contactor for lighting, hand tools and similar machines, upon approval of the 

Superintending Officer. The Contractor will, also comply with all relevant electrical regulations 

and any special instructions of the Company. 

 

23. CLEANING UPON COMPLETION 

23.1 The Contractor will remove all rubbish arising under this Contract from the sites from time to 

time and as instructed by the Company and leave the sites clean and tidy on completion of 

each Works order or Contract, all to the complete satisfaction of Superintending Officer. 

23.2 Upon Completion of any of the Works, the Contractor is to ensure that the site is cleaned before 

handing over to the Company, which includes making good any existing item e.g. ceiling, wall 

and flooring etc.. The Contractor will inform the Superintending Officer in writing that the Works 

are completed, system tested and put into operation. 

 

24. DOCUMENTATION 

24.1 The Contractor will have to constantly update all drawings, tracings and manual to reflect latest 

modification or site verification of the System and Facilities. 

24.2 The Contractor will update all existing manuals, drawings and other documentation for any 

modification and development done by others in the Contract Area as long as these works are 

handed over to them upon completion. 

24.3 The information will be properly updated in a manner approved by the Superintending Officer. 

 

25. SWITCHING / SERVICING OF ELECTRICAL INSTALLATION 

25.1 The Contractor is responsible for the yearly LT/HT servicing of the Premises. 

25.2 The Contractor shall engage the Company’s nominated Licensed Electrical Worker (LEW) for 

the electrical installation is to be present whenever there is any switching / servicing operations 

/ modifications being carried out as required by the Company or the relevant authorities. He will 
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also issue “permit-to-work” and “clear area certificate”. All cost for such services are deemed 

to have been included in the Contract Sum. 

 

26. USE OF THE COMPANY’S NAME 

26.1 The Contractor will not use the name of the Company in any advertisements, news, release, 

hand-outs or documents, either locally or aboard of any purpose either for its own or for that of 

the Company without prior specific written permission from them. 

26.2 The Contractor will not display any advertisement on any of the Company’s lands, buildings, 

site or equipment nor permit any advertisement to be displayed by other without written 

permission of the Company. 

 

27. WEEKLY / MONTHLY MEETING 

27.1 The Contractor or his authorized representatives will regularly attend meetings at the office as 

scheduled by the Superintending Officer to review the service standard achieved by the 

Contractor and to identify current major or recurrent problems encountered so as to effect 

improvement to be overall performance of this Contract. 

27.2 The Contractor will have to prepare and submit a weekly / monthly report for the work done. 

The format of reporting will have to be approved by the Superintending Officer. 

 

28. SUPPLY AND DELIVERY OF FUEL 

28.1 The Contractor will supervise the supply and delivery of fuel for building services equipment. 

The supplier for fuel will be nominated by the Company. 

28.2 The Contractor will check and inform the Superintending Officer weekly or at any frequencies 

as required by Superintending Officer to ensure that the fuel levels in fuel tanks are always kept 

at a level not lower that the half-full tank mark at any time. The Contractor will give the 

Superintending Officer ten (10) days advance notice for any projected topping-up requirement. 
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29. REPORTS 

29.1 The following are some of the reports to be submitted by the Contractor to the Company. This 

list will not be exhaustive and if the Superintending Officer deemed necessary for the Company 

to monitor the performance of the Contractor, other reports will be requested. 

a) Weekly preventive maintenance job sheets 

b) Half yearly plant inventory history 

c) Monthly manpower status 

d) Half yearly review of vendor lists 

e) Monthly spare parts consumption and monthly cumulative expenditures on spare parts and 

materials 

f) Weekly attendance sheet 

g) Weekly fault report summary 

h) Monthly utilities meter readings and trend log of consumption 

i) Incident report (to be submitted within 24hr from time of incident) 

 

30. HANDING OVER TO NEW CONTRACTOR 

30.1 The Contractor will have to prepare detailed hand over programme, procedures and testing 

specifications, three (3) months prior to the expiry of this Contract so as to enable the incoming 

Contractor to take over the maintenance. 

30.2 The tools and equipment on loan by the Company to the Contractor will have to be handed 

over to the incoming Contractor. 

 

31. EXTENSION OF CONTRACT 

31.1 Intentionally left blank.   
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32. NO SMOKING REGULATION 

32.1 The Contractor will strictly observe and abide by the “No Smoking” regulations in the Contract 

Area. All employees and agents of the Contractor will refrain from smoking with the Premises 

except for designated areas where smoking is allowed. 

 

33. SPECIALIST WORK AND EQUIPMENT 

33.1 The Company will pay the Contractor the actual cost of hiring of specialist or specialist 

equipment as listed below for the maintenance of the Premise / equipment / facilities which 

breakdown needs repairs and inspections. 

a) Mobile generators, air compressors and vibra hammers for road works. 

b) Excavators for earth moving. 

c) Bulldozers and backhoes. 

d) Cranes and mobile platforms with boom other than those used for scheduled re-lamping 

works. 

e) Skilled operators for above items (b), (c) and (d). 

f) Gondolas (attached to eaves of building). 

g) Scaffolding in excess of eight (8) meters height and two (2) meters width other than those 

used for scheduled re-lamping works or for replacing bulbs and lamps. 

h) Shoring. 

i) Cable fault locator, burn down unit. 

j) Road reinstatement due to repair of underground services. 

The Contractor will not be entitled to any manpower cost or establishment or administration 

charges or percentage adjustment entered in the contract for hiring any of the above equipment. 

 

34. DEFINITION OF STAFF DESIGNATION 

34.1 The Superintending Officer will give special consideration on a case by case basis for proposed 

staff with insufficient technical / academic qualification but with extensive experience. 

34.2 The Superintending Officer’s decision will be final. All rejected staff will vacate the premises 

immediately upon receipt of Superintending Officer’s instruction. 

34.3 All proposed staff will be approved by Superintending Officer before being deployed to the 

Premises. 
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ANNEX B – ADDITIONAL CONDITIONS FOR TERM CONTRACT WORK 

1. SCOPE OF TERM CONTRACT WORK 

1.1 An order given to the Contractor by the issue to him of a signed written instruction of service 

requisition by the Superintending Officer will constitute a requisition within the scope of this 

Contract if the estimated price payable for the execution of any single requisition does not 

exceed Singapore Dollars Thirty Thousand ($50,000) at the discretion of the Company. 

1.2 The decision of the Superintending Officer as to what constitutes a single order will be final and 

conclusive. 

1.3 The Contractor will carry out and complete the Works in accordance with this Contract in every 

respect in accordance with the directions and to the reasonable satisfaction of the 

Superintending Officer who may in his absolute discretion and from time to time issue written 

instructions, written directions and written explanations (all of which are hereafter collectively 

referred to as “Superintending Officer’s Instructions”) in regards to:- 

a. The variation or medication of the quality or quantity of the works or the addition of any 

Work. 

b. The removal from the site of any materials brought thereupon by the Contract and the 

substitution of any other materials thereof. 

c. The removal and/or re-execution of any Works executed by the Contractor. 

d. The dismissal from the Works of any person mentioned in Clause 30 of Conditions of 

Contract hereof employed thereupon. 

e. The opening up for inspection of any Work covered up. 

f. The amending and making good of any defects under Clause 13 of Conditions of Contracts. 

1.4 The Contractor will forthwith comply with and duly execute any Work comprise of such “SO’s 

Instructions”. 

1.5 For the purpose of this Contract, the Specifications, Schedule of Rates, Works Order issued 

pursuant to the provision of this Contract and instructions from the Superintending Officer will 

be deemed to be mutually explanatory to each other unless specified otherwise. 

1.6 Notwithstanding any provision to the contrary in these conditions contained, it is hereby agreed 

that the right to take action and/or initiate proceeding on behalf of the Company under Clauses 

9, 10 and 11 of this Additional Conditions, and Clauses 12 and 13 of Conditions of Contract. 

 

2. MATERIALS AND WORKMANSHIP TO CONFORM TO DESCRIPTION 

2.1 All materials and workmanship will so far as procurable be of the respective kinds defined in 

the Schedule of Rates and Specification and the Contractor will upon the request of the 

Superintending Officer furnish him with vouchers to prove that the materials comply therewith. 

The Contractor will arrange for and/or carry out any test of any materials which the 

Superintending Officer may in writing require and the cost thereof will be added to the amount 

of the Works Orders unless the test shows that the said materials and/or workmanship are not 

in accordance with this clause. 
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2.2 Samples, where materials and fittings are specified to be ‘Approved’ samples will be submitted 

for approval at the earliest possible date after notification of acceptance of the Contractor’s 

proposal and before any orders or bulk delivery to the site is made. 

2.3 All samples which are approved will indicate the standard to be maintained in the execution of 

the Works and will be so marked and retained by the Superintending Officer until the completion 

of the Works. In the case of rejection, further samples will be submitted until they are approved. 

The Superintending Officer may reject any material or workmanship which, in his opinion, is not 

up to the approved standard. All samples submitted will be free of charge. 

2.4 Where reference is made to trade name or maker’s catalogue numbers, the Contractor may 

use any article or material similar and equal to those described only when specifically approved 

by the SO. No claim due to negligence in this respect will be entertained. 

 

3. DAYS AND HOURS OF WORKING 

This Contract will be on a 24-hour and 7-day a week basis. Normal office hours for this Contract 

will be: 

Monday to Friday - 0830 to 1730 hours 

Saturday  - 0830 to 1300 hours 

 

4. FOREMAN AND ASSISTANT 

4.1 The Contractor will keep constantly on the site of the Work a competent foreman who is:- 

a. Authorized to receive Works Order / verbal instructions. 

b. Authorized to sign invoices, negotiation on claims and purchase materials as and when 

required. 

c. Able to read, write and communicate in English. 

4.2 The Contractor will also provide the foreman with such assistants in such trade as may be 

necessary in default, the foreman and the assistant will be supplied by the Company and all 

expenses in connection therewith will be recoverable as provided in Clause 9 hereof. 

4.3 Any direction given to such foreman and his assistant will be held to have been given to the 

Contractor in pursuance of Clause 1 hereof. The Contractor will at his own cost and expense 

provide a mobile phone for his foreman and/or assistant who will carry such work at all times 

for the purpose of executing this Contract. 

4.4 The Contractor will submit the name of the foreman. Any change of site foreman assigned will 

be made by the Contractor in writing seeking approval from the SO at least one (1) month in 

advance. The change of the site foreman must be approved by the SO. 
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5 RECEIVING DAILY INSTRUCTION 

5.1 The Contractor or his representative will call at the Building Services Department every official 

working day between 0900 hours and 1000 hours or any other time agreed by the 

Superintending Officer to receive Works Orders, verbal or written instructions etc. Any 

directions or explanations given to the representative will be held to have given to the 

Contractor in pursuance of Clause 1 hereof. 

5.2 In the event of non-compliance with the above, the Superintending Officer may take alternative 

arrangement to deliver the said Works Orders, instructions, etc. to the Contractor’s registered 

office and the Contractor will pay the Company liquidated damages according the rates 

specified in Clause 10 hereof. 

5.3 This sum will be recoverable from the Contractor by the Company as provided in Clause 9 

hereof. 

 

6 EMERGENCY REQUEST 

6.1 The Contractor is to note his implicit responsibility to provide for worker(s) to be on standby to 

receive and act upon calls made after office hours, Sundays and Public Holidays. The 

Contractor is to ensure that (at any time) the worker(s) can easily and readily be contracted, 

failing which the Company reserves the right to engage another contractor to carry out the 

Works and all costs incurred will be recoverable from the Contractor. 

 

7 SCHEDULE OF RATES 

7.1 Unless otherwise specifically stated rates in respect of new works or special maintenance jobs 

will be held to include all minor labours, treatment and make good as contained in the 

Preambles of all trades in Standard Method of Measurement. 

7.2 The rate of all items in the Schedule of Rates are for Works to existing buildings whether 

specifically stated in repairs or not, or for entirely new works costing below S$50,000. 

7.3 The rates after adjustment of the percentage appearing in Clause II of Form of Tender of 

Document A unless when applied to the rates in the Schedule expressly provided to the 

contrary, will be held to include for all costs incurred in complying with the Conditions of 

Contract, for waste on materials, storage, packing, carrying and cartage, hoisting, use of plant, 

scaffolding, planks, trestles, battens, making for work in small quantities and on widely 

separated sites and in some cases in dark, cramped and dirty situations, supervision, 

establishment charges, profit and all other labour and everything else necessary for the due 

and proper completion of each item. 

 

8 VARIATIONS AND EXTRAS 

8.1 The Superintending Officer may at any time during the progress of the Works, by order in writing 

under his hand, make or cause to be made any variations from the original price in Schedule 

of Rates, Specification and Works Order by way of addition or omission or otherwise deviating 

therefrom and said Works will be executed according to the said variations or deviations under 

his direction and to his satisfaction as if the same had been included to the said original priced 
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Schedule of Rates, Specifications and Works Order and any Works or materials which will be 

ordered not be to done or used will be omitted or will not be used by the Contractor. 

8.2 The Superintending Officer will have the right by varying the Schedule of Rates, Specifications 

and Works Order as provided in the last preceding sub-clause to increase or decrease the 

quantities of any additional item or items, or to omit any item or items or to insert any additional 

item or items without the consent of the Contractor provided that the amount of a Works Order 

is not thereby increased in value to more than the maximum prescribed in the Contract. 

 

9 DEDUCTIONS FROM MONEY DUE TO CONTRACTOR 

9.1 The Superintending Officer will be entitled to deduct any money the Contractor will be liable to 

pay under the Contract to the Company, from any sum which may become payable to the 

Contractor hereunder the Superintending Officer in certifying Works Order for payment will have 

regard to any sum so chargeable against the Contractor; provided always that this provision 

will not affect any other remedy, by action at law or otherwise, to which the Company may be 

entitled for the recovery of such monies. 

 

10 DAMAGES FOR NON-COMPLETION 

10.1 If the Contractor:- 

a. Fails to complete any Works Order under Singapore Dollars Five Hundred (S$500) within 

seven (7) days of receipt of Works Order. 

b. Fails to complete a Works Order by the date given in the Works Order or within six (6) 

weeks from the date of the Works Order or within any extended time under Clause 12 of 

Conditions of Contract hereof and the Superintending Officer certifies in writing that in his 

opinion the same ought reasonably so to have been completed the Contractor will pay the 

Company a sum calculated at the rate stated in the schedule hereunder as liquidated and 

ascertained damages for the period including Saturday, Sunday and Public Holidays during 

which the Works Order will so remain or have remained incomplete and the SO may deduct 

such damages from any monies due to the Contractor. 

 

Liquidated and Ascertained Damaged for Works Order 

 

Not exceeding S$5,000.00 at the rate of Equal or exceeding S$5,000.00 at the rate of 

S$100.00/day S$150.00/day 
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11 FAILURE BY CONTRACTOR TO COMPLY WITH SUPERINTENDING OFFICER’S 

INSTRUCTIONS 

11.1 If the Contractor, after receipt of a written notice from the Superintending Officer requiring 

compliance within seven (7) days, fails to comply with the Superintending Officer’s Instructions, 

the Superintending Officer may employ and pay other persons to execute any work whatsoever 

which may be necessary to give effect thereto and all costs incurred in connection therewith 

will be recoverable from the Contractor by the Company as a debt or may be deducted by him 

from any monies due or to become due to the Contractor. 

 

12 PAYMENT OF WORKS ORDER 

12.1 The amount of the Works Order will be paid to the Contractor within forty five (45) days from 

the date of the Works have been certified by the Company to have been satisfactorily 

completed, provided that the company may deduct from the said amounts any debts, costs 

and/or sums due to the Company and payable by the Company on any other Works Order. 

12.2 The Contractor will make every endeavour to keep monthly progress payment up to date by 

presenting bills of works completed before the first week of every month or other suitable equal 

periods acceptable to the Superintending Officer. In the event of non-compliance with the 

aforesaid, the Contractor will produce a satisfactory written explanation to the Superintending 

Officer. 

12.3 In the event of doubt arising as the correct use or inclusion of rates for the working-up of bills, 

the Superintending Officer will be referred to and his decision will be final. 

12.4 Payment of Works Order will not be considered conclusive evidence as to the sufficiency of any 

work or materials to which it related nor will it relieve the Contractor from his liability which 

includes amending and make good all defects, shrinkages, other faults or damages as provided 

by the Contractor. 

 

13 NOT USED 

 

14 IMMEDIATE ATTENDANCE FOR URGENT REQUEST 

14.1 For urgent Works Order estimated to cost Singapore Dollars Two Thousand (S$2000.00) or 

less, the SO reserves the right or order the execution of the Works before the issuing of the 

Works Order. All requisitions of this nature will be attended to promptly within three (3) days of 

the Contract. 

14.2 On completion of the Works, the SO will be notified and a covering Works Order will be 

obtained. Clause 10 will apply for any delay beyond the abovementioned completion period. 

 

15 PREVENTION OF THE BREEDING OF MOSQUITOES 

15.1 No empty containers or receptacles capable of collecting water and forming breeding place for 

mosquitoes are to be left in the open and the Contractor will take all necessary steps to keep 
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the sites clean and free of stagnant water and unwanted rubbish to prevent the breeding of 

mosquitoes throughout the duration of the Contract. 

15.2 The Contractor shall take reasonable endeavour to remove any chokes, fix any leakages, 

condensations or prevent any water stagnation at any part of the building. For each incidence 

of water stagnation due to chokes, condensations, or water leakages, the Superintending 

Officer may reserve the rights to impose S$100 fine capped at S$1,000 every month. 

 

16 AIR POLLUTION CONTROL 

16.1 Mechanical plant and equipment including any other equipment which emit smoke, fumes or 

other obnoxious gases will not be allowed to be used on site. 

 

17 EXISTING MATERIALS 

17.1 Serviceable materials and items of equipment removed from buildings in the carrying out of the 

Works will, unless otherwise decided by the Superintending Officer, remain the property of the 

Company and notwithstanding anything stated to the contrary are not to be removed from the 

site by the Contractor without the permission of the Superintending Officer. 

 

18 OTHERS 

18.1 Whenever the description “Replacing” or “Renewing” is used herein, this will be taken to include 

all repairs and other works necessary to offset the replacement of renewable. As an example 

“Replacing” broken or missing glass to windows, doors, etc. will include taking out the whole 

pane of glass, replacing with new to match existing whether specifically mentioned or not, make 

good and clear away debris. 

18.2 Prior to commencement of any Works and Contractor must inform the Superintending Officer 

and occupants of the premises. Failure to do so will render the Contractor liable for all the 

consequences. 

18.3 The Company reserves the right to add or delete any of the Company premises within the 

Republic of Singapore. 
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BREAKDOWN OF TENDER PRICE 

SCHEDULE I – (i) BREAKDOWN OF MAINTENANCE COST FOR SATS AIR FREIGHT TERMINAL 1 TO 4 

The Company shall reserve the rights to omit any of the services described in the table below in the event the Company decides to award the service(s) to a 

term contract nominated by the Company. Notwithstanding the aforementioned, the Contractor shall continue to provide frontline attendance to any faults arising 

from the service omitted. The Contractor shall also coordinate with the nominated term contractor to resolve faults arising from the service omitted. 

SERVICE DESCRIPTION 

ANNUAL TENDER PRICE (S$) 

YEAR 1 YEAR 2 YEAR 3 YEAR 4 YEAR 5 

EQUIPMENT 

 
     

1. Air-condition and Ventilation System (Chiller System, AHUs, FCUs, Split Units, 
Ventilation Fans, etc.)1 
 

     

2. Electrical Services (Electrical Licensing, HT/LT servicing, Generator Set, Frequency 
Converter, LED Signs, etc.) 
 

     

2a. Re-lamping of high bay lighting 
 

     

3. Fire Protection System (Fire Protection and Fire Alarm System, Fire Extinguishers, fire 
door, EM lock etc.) 
 

     

4. Plumbing, Sewerage and Hot & Cold Water Supply System (Water Storage Tank and 
Water Pumps, Toilet equipment, etc.) 
 

     

5. Public Address System (Voice Communication System, Intercommunication System, 
etc.) 
 

     

 
 

______________________________________ 
Tender’s Name / Designation / Signature / Date  

                                                      
 

1 Please exclude Chiller Maintenance Fees for Year 1 for AFT 2, as current contract runs till Jan 2022. 
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SERVICE DESCRIPTION 

ANNUAL TENDER PRICE (S$) 

YEAR 1 YEAR 2 YEAR 3 YEAR 4 YEAR 5 

6. Roller shutters/Arm barriers/gate 
 

     

7. Fix-It Programme 
 

     

8. Canteen Grease Traps 
 

     

9. Nominated Sub-Contracts (Supervision) 
a. Lift  
b. Coldrooms 
c. Building automation system 

     

10. General 
a.    Waste disposal services 
b.    External landscape/potted plant 
c.    Pest Control Services 

     

11. Boom Lift System 
 

     

12. Others (Please specify)      

Total Maintenance Cost 

     

 
** The Contractor is to price ALL equipment listed in the Breakdown of Maintenance Cost including the equipment listed under the Nominated Sub-Contract 

Service. The Company reserves the right to add or delete any of the equipment if so required. 

 
 
 
 
 
 
 

______________________________________ 
Tender’s Name / Designation / Signature / Date  
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BREAKDOWN OF TENDER PRICE 

SCHEDULE I – (ii) BREAKDOWN OF MAINTENANCE COST FOR SATS RENTED PREMISES LOCATED AT SATS AIR FREIGHTER TERMINAL 5 

The Company shall reserve the rights to omit any of the services described in the table below in the event the Company decides to award the service(s) to a 

term contract nominated by the Company. Notwithstanding the aforementioned, the Contractor shall continue to provide frontline attendance to any faults arising 

from the service omitted. The Contractor shall also coordinate with the nominated term contractor to resolve faults arising from the service omitted. 

SERVICE DESCRIPTION 

ANNUAL TENDER PRICE (S$) 

YEAR 1 YEAR 2 YEAR 3 YEAR 4 YEAR 5 

EQUIPMENT 

 
     

1. Air-condition and Ventilation System (FCUs, Split Units, Cassette Units, Windows Units, 
Ventilation Fans, Air Coolers, Water Coolers, Air Cleaners, Air Curtains, etc.) 
 

 

    

2. Electrical Services (Electrical Licensing, Distribution boards, LED Signs, etc.) 
 

     

2a. Re-lamping of high bay lightings 
 

     

3. Fire Protection System (Fire Protection and Fire Alarm System, Fire Extinguishers, etc.) 
 

     

4. Plumbing, Sewerage and Hot & Cold Water Supply System (Waste Pipeline & Grease 
Trap, Work Basins, Toilet Equipment, etc.) 
 

     

5. Public Address System (Voice Communication System, Intercommunication System, 
etc.) 
 

     

 

 

 

______________________________________ 
Tender’s Name / Designation /  Signature / Date 
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SERVICE DESCRIPTION 

ANNUAL TENDER PRICE (S$) 

YEAR 1 YEAR 2 YEAR 3 YEAR 4 YEAR 5 

(Con’d)      

6. Nominated Sub-Contracts (Supervision) 
a. Building automation system 
b. Lift 
c. Cold room 

 

     

7. General 
a    Waste disposal service 
b    External landscape/potted plant 
c    Pest Control Services 

     

8. Roller shutters/Arm barriers/gate 
 

     

9. Canteen grease trap 
 

     

10. Fix-It Programme 
 

     

11. Boom Lift System 
 

     

12. Others (Please specify) 
 

     

Total Maintenance Cost 

     

 
** The Contractor is to price ALL equipment listed in the Breakdown of Maintenance Cost including the equipment listed under the Nominated Sub-Contract 

Service. The Company reserves the right to add or delete any of the equipment if so required. 

 
 
 
 
 

______________________________________ 
Tender’s Name / Designation / Signature / Date 
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BREAKDOWN OF TENDER PRICE 

SCHEDULE I – (iii) BREAKDOWN OF MAINTENANCE COST FOR SATS RENTED PREMISES LOCATED AT SATS AIR FREIGHTER TERMINAL 6 

The Company shall reserve the rights to omit any of the services described in the table below in the event the Company decides to award the service(s) to a 

term contract nominated by the Company. Notwithstanding the aforementioned, the Contractor shall continue to provide frontline attendance to any faults arising 

from the service omitted. The Contractor shall also coordinate with the nominated term contractor to resolve faults arising from the service omitted. 

SERVICE DESCRIPTION 

ANNUAL TENDER PRICE (S$) 

YEAR 1 YEAR 2 YEAR 3 YEAR 4 YEAR 5 

EQUIPMENT 

 
     

1. Air-condition and Ventilation System (FCUs, Split Units, Cassette Units, Windows 
Units, Ventilation Fans, Air Coolers, Water Coolers, Air Cleaners, Air Curtains, etc.)2  

 

 

    

2. Electrical Services (Electrical Licensing, Distribution boards, LED Signs, etc.) 
 

     

       2a. Re-lamping of high bay lightings 
 

     

3. Fire Protection System (Fire Protection and Fire Alarm System, Fire Extinguishers, 
etc.) 

 

     

4. Plumbing, Sewerage and Hot & Cold Water Supply System (Waste Pipeline & 
Grease Trap, Work Basins, Toilet Equipment, etc.) 

 

     

5. Public Address System (Voice Communication System, Intercommunication 
System, etc.) 

 

     

 
 

______________________________________ 
Tender’s Name / Designation / Signature / Date 

                                                      
 

2 Please exclude Chiller Maintenance Fees for Year 1 for AFT 6, as current contract runs till Feb 2022. 
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SERVICE DESCRIPTION 

ANNUAL TENDER PRICE (S$) 

YEAR 1 YEAR 2 YEAR 3 YEAR 4 YEAR 5 

(Con’d)      

6. Nominated Sub-Contracts (Supervision) 
a. Building automation system 
b. Lift 
c. Cold room 

 

     

7. General 
a.    Waste disposal services  

       b.    External landscape/potted plant 
       c.    Pest Control Services 

     

8. Roller shutters/Arm barriers/gate 
 

     

9. Fix-It Programme 
 

     

10. Boom Lift System 
 

     

11. Others (Please specify) 
 

     

Total Maintenance Cost 

     

 

** The Contractor is to price ALL equipment listed in the Breakdown of Maintenance Cost including the equipment listed under the Nominated Sub-Contract 

Service. The Company reserves the right to add or delete any of the equipment if so required. 

 
 

 
______________________________________ 
Tender’s Name / Designation / Signature / Date 
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BREAKDOWN OF TENDER PRICE 

SCHEDULE I – (iv) BREAKDOWN OF MAINTENANCE COST FOR MDL WORKSHOP 

The Company shall reserve the rights to omit any of the services described in the table below in the event the Company decides to award the service(s) to a 

term contract nominated by the Company. Notwithstanding the aforementioned, the Contractor shall continue to provide frontline attendance to any faults arising 

from the service omitted. The Contractor shall also coordinate with the nominated term contractor to resolve faults arising from the service omitted. 

SERVICE DESCRIPTION 

ANNUAL TENDER PRICE (S$) 

YEAR 1 YEAR 2 YEAR 3 YEAR 4 YEAR 5 

EQUIPMENT 

 
     

1. Electrical Services (Electrical Licensing, HT/LT servicing, Generator Set, Frequency 
Converter, LED Signs, neon sign, public access system etc) 
 

     

2. Fire Protection System (Fire Protection and Fire Alarm System, Fire Extinguishers, fire 
door, EM lock etc.) 
 

     

2a. Re-lamping of high bay lightings 
 

     

3. Plumbing, Sewerage and Hot & Cold Water Supply System (Water Storage Tank and 
Water Pumps, Toilet equipment, etc.) 
 

     

4. Fix-It Programme 
 

     

5. Boom Lift System 
 

     

6. Others (please specify) 
5.1 MDL workshop 

     

Total Maintenance Cost 
     

 
** The Contractor is to price ALL equipment listed in the Breakdown of Maintenance Cost including the equipment listed under the Nominated Sub-Contract 

Service. The Company reserves the right to add or delete any of the equipment if so required. 

 
______________________________________ 
Tender’s Name / Designation / Signature / Date  
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BREAKDOWN OF TENDER PRICE 
 

SCHEDULE I – (v) BREAKDOWN OF MAINTENANCE COST FOR CTC 

The Company shall reserve the rights to omit any of the services described in the table below in the event the Company decides to award the service(s) to a 

term contract nominated by the Company. Notwithstanding the aforementioned, the Contractor shall continue to provide frontline attendance to any faults arising 

from the service omitted. The Contractor shall also coordinate with the nominated term contractor to resolve faults arising from the service omitted. 

SERVICE DESCRIPTION 

ANNUAL TENDER PRICE (S$) 

YEAR 1 YEAR 2 YEAR 3 YEAR 4 YEAR 5 

EQUIPMENT 

 
     

1. Air-condition and Ventilation System (Chiller System, AHUs, FCUs, Split Units, 
Ventilation Fans, etc.)  

     

2. Electrical Services (Electrical Licensing, HT/LT servicing, Generator Set, Frequency 
Converter, LED Signs, etc.) 
 

     

2a. Re-lamping of high bay lighting 
 

     

3. Fire Protection System (Fire Protection and Fire Alarm System, Fire Extinguishers, fire 
door, EM lock etc.) 
 

     

4. Plumbing, Sewerage and Hot & Cold Water Supply System (Water Storage Tank and 
Water Pumps, Toilet equipment, etc.) 
 

     

5. Public Address System (Voice Communication System, Intercommunication System, 
etc.) 
 

     

 
 
 

______________________________________ 
Tender’s Name / Designation / Signature / Date  
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SERVICE DESCRIPTION 

ANNUAL TENDER PRICE (S$) 

YEAR 1 YEAR 2 YEAR 3 YEAR 4 YEAR 5 

6. Roller shutters/Arm barriers/gate 
 

     

7. Fix-It Programme 
 

     

8. Nominated Sub-Contracts (Supervision) 
a.        a.    Lift  

b. Coldrooms 
c. Building automation system 

     

9. General 
a.    Waste disposal services 
b.    External landscape/potted plant 
c.    Pest Control Services 

     

10. Boom Lift System 
 

     

11. Others (Please specify) 
 

     

Total Maintenance Cost 

     

 
** The Contractor is to price ALL equipment listed in the Breakdown of Maintenance Cost including the equipment listed under the Nominated Sub-Contract 

Service. The Company reserves the right to add or delete any of the equipment if so required. 

 
 
 
 
 
 
 

______________________________________ 
Tender’s Name / Designation / Signature / Date  
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BREAKDOWN OF TENDER PRICE 
 

SCHEDULE I – (vi) BREAKDOWN OF MAINTENANCE COST FOR OAL CARGO SHED 

The Company shall reserve the rights to omit any of the services described in the table below in the event the Company decides to award the service(s) to a 

term contract nominated by the Company. Notwithstanding the aforementioned, the Contractor shall continue to provide frontline attendance to any faults arising 

from the service omitted. The Contractor shall also coordinate with the nominated term contractor to resolve faults arising from the service omitted. 

SERVICE DESCRIPTION 

ANNUAL TENDER PRICE (S$) 

YEAR 1 YEAR 2 YEAR 3 YEAR 4 YEAR 5 

EQUIPMENT 

 
     

12. Air-condition and Ventilation System (Chiller System, AHUs, FCUs, Split Units, 
Ventilation Fans, etc.)  

     

13. Electrical Services (Electrical Licensing, HT/LT servicing, Generator Set, Frequency 
Converter, LED Signs, etc.) 
 

     

2a. Re-lamping of high bay lighting 
 

     

14. Fire Protection System (Fire Protection and Fire Alarm System, Fire Extinguishers, fire 
door, EM lock etc.) 
 

     

15. Plumbing, Sewerage and Hot & Cold Water Supply System (Water Storage Tank and 
Water Pumps, Toilet equipment, etc.) 
 

     

16. Public Address System (Voice Communication System, Intercommunication System, 
etc.) 
 

     

 
 
 

______________________________________ 
Tender’s Name / Designation / Signature / Date  
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SERVICE DESCRIPTION 

ANNUAL TENDER PRICE (S$) 

YEAR 1 YEAR 2 YEAR 3 YEAR 4 YEAR 5 

17. Roller shutters/Arm barriers/gate 
 

     

18. Fix-It Programme 
 

     

19. Nominated Sub-Contracts (Supervision) 
d.        a.    Lift  

e. Coldrooms 
f. Building automation system 

     

20. General 
a.    Waste disposal services 
b.    External landscape/potted plant 
c.    Pest Control Services 

     

21. Boom Lift System 
 

     

22. Others (Please specify) 
 

     

Total Maintenance Cost 

     

 
** The Contractor is to price ALL equipment listed in the Breakdown of Maintenance Cost including the equipment listed under the Nominated Sub-Contract 

Service. The Company reserves the right to add or delete any of the equipment if so required. Note that OAL Cargo Shed is scheduled to start on Nov 2021. 

 

 
 
 
 
 
 
 

______________________________________ 
Tender’s Name / Designation / Signature / Date  
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BREAKDOWN OF TENDER PRICE 
 

SCHEDULE I – (vii) BREAKDOWN OF MAINTENANCE COST FOR BUP CENTER 

The Company shall reserve the rights to omit any of the services described in the table below in the event the Company decides to award the service(s) to a 

term contract nominated by the Company. Notwithstanding the aforementioned, the Contractor shall continue to provide frontline attendance to any faults arising 

from the service omitted. The Contractor shall also coordinate with the nominated term contractor to resolve faults arising from the service omitted. 

SERVICE DESCRIPTION 

ANNUAL TENDER PRICE (S$) 

 YEAR 2 YEAR 3 YEAR 4 YEAR 5 

EQUIPMENT 

 
     

1. Air-condition and Ventilation System (Chiller System, AHUs, FCUs, Split Units, 
Ventilation Fans, etc.)3 
 

     

2. Electrical Services (Electrical Licensing, HT/LT servicing, Generator Set, Frequency 
Converter, LED Signs, etc.) 
 

     

2a.  Re-lamping of high bay lighting 
 

     

3. Fire Protection System (Fire Protection and Fire Alarm System, Fire Extinguishers, fire 
door, EM lock etc.) 
 

     

4. Plumbing, Sewerage and Hot & Cold Water Supply System (Water Storage Tank and 
Water Pumps, Toilet equipment, etc.) 
 

     

5. Public Address System (Voice Communication System, Intercommunication System, 
etc.) 
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______________________________________ 
Tender’s Name / Designation / Signature / Date  
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SERVICE DESCRIPTION 

ANNUAL TENDER PRICE (S$) 

 YEAR 2 YEAR 3 YEAR 4 YEAR 5 

6. Roller shutters/Arm barriers/gate 
 

     

7. Fix-It Programme 
 

     

8. Nominated Sub-Contracts (Supervision) 
a.        a.    Lift  

b. Coldrooms 
c. Building automation system 

     

9. General 
a.    Waste disposal services 
b.    External landscape/potted plant 
c.    Pest Control Services 

     

10. Boom Lift System 
 

     

11. Others (Please specify) 
 

     

Total Maintenance Cost 

     

 
** The Contractor is to price ALL equipment listed in the Breakdown of Maintenance Cost including the equipment listed under the Nominated Sub-Contract 

Service. The Company reserves the right to add or delete any of the equipment if so required. Note that BUP Center is estimated to start only Apr 2022. 

 
 
 
 
 
 
 

______________________________________ 
Tender’s Name / Designation / Signature / Date  
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BREAKDOWN OF TENDER PRICE 

SCHEDULE II – PRICED SCHEDULE OF RATES 

Price Schedule of Rates I – Document C, Volume 1 

BUILDING TERM CONTRACT – MINOR WORKS AND REPAIRS 

Price Schedule of Rates II – Document C, Volume 2 

MAINTENANCE, MINOR WORKS AND REPAIRS FOR MECHANICAL SERVICES INSTALLATION 

Price Schedule of Rates III – Document C, Volume 3 

MAINTENANCE, MINOR WORKS AND REPAIRS FOR ELECTRICAL INSTALLATION 

Price Schedule of Rates IV 

MAINTENANCE, MINOR WORKS AND REPAIRS FOR PLUMBING AND SANITARY INSTALLATION 

Price Schedule of Rates V 

COST OF SUPERVISORY STAFF 

Supervisory Staff*  Hourly Rate (S$) 

Normal time between 0830 hours and 

1730 hours 

  

Overtime between 1730 hours and 0830 

hours 

  

Sunday and Public Holidays   

 

Price Schedule of Rates VI 

Monthly rate for reduction / addition of maintenance cost for change in area, if any (without reduction of 

manpower): S$______________ per sqm. 

OPTIONAL 

Monthly rate for provision of Standby Manpower SATS AIRFREIGHT TERMINAL 1 TO 6, CTC, MDL 

WORKSHOP, OAL CARGO SHED AND BUP CENTER a period of six (6) months. (Contractor is to submit the 

price). 

 

 

Noted: *The supervisory staff shall include the time spent by Manager, Engineer and supervisory staff and clerical support 

etc. other than skilled workers or labourers. 
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BREAKDOWN OF TENDER PRICE 

SCHEDULE II – PRICED SCHEDULE OF RATES 

Summary   

1) Price Schedule of Rates I Building Works *Plus(+) 
Minus(-)...........................% 

   
2) Price Schedule of Rates II Mechanical Services Works *Plus(+) 

Minus(-)...........................% 

   
3) Price Schedule of Rates III Electrical Works *Plus(+) 

Minus(-)...........................% 

   
4) Price Schedule of Rates IV Plumbing and Sanitary Works *Plus(+) 

Minus(-)...........................% 

   
5) Price Schedule of Rates V Engage competent and qualified 

personnel to carry out comprehensive 

indoor air quality audit. The audit shall 

include reports on the findings and 

recommendations to improve the air 

quality and all necessary works in 

order to comply with the statutory 

requirements / guidelines (Contractor 

is required to specify the extent of 

works involved) 

Cost Per Set-up 

Professional Fees:  

S$ 

Cost per point per measurement: 

S$ 

Ventilation Study (Per typical zone): 

S$ 

Detailed Chemical Measurement: 

S$ 

Cost per point of Ductwork 

(Containment Assessment) 

S$ 

Cost of laying of Tubings / Cables per 

setup for measurement and 

monitoring 

S$ 

   

        _________________________ 
Tender’s Signature / Date 

_________________________ 
Name (in BLOCK LETTERS) 

Note: *Delete where not applicable 
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BREAKDOWN OF TENDER PRICE 

SCHEDULE II – PRICED SCHEDULE OF RATES 

Summary   

6) Price Schedule of Rates VI Supervisory Staff *Plus(+) 
Minus(-)...........................% 

   
7) Price Schedule of Rates VII Deduction / Addition of Maintenance 

Cost for change in Area 

S$ _____________ per sqm per 

month 

   
8) Optional Provision of Standby Manpower for 6 

months 

 

Option 1 

0800 hours to 1700 hours 

 

Option 2 

1700 hours to 0800 hours 

Details are as annexed below: 

Foreman: 

S$ _____________ (Option 1) 

S$ _____________ (Option 2) 

Plumber: 

S$ _____________ (Option 1) 

S$ _____________ (Option 2) 

Tradesman: 

S$ _____________ (Option 1) 

S$ _____________ (Option 2) 

M&E Technician: 

S$ _____________ (Option 1) 

S$ _____________ (Option 2) 

 

 

 

_________________________ 
Tender’s Signature / Date 

 

_________________________ 
Name (in BLOCK LETTERS) 

Note: *Delete where not applicable 
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MANPOWER AND OTHERS 

CONTENTS  PAGE NO. 

Annex I Proposed Manpower  J-1 

Annex II Definition Of Staff Designation J-2 

Annex III List Of Staff J-3 

Annex IV Breakdown Maintenance Availability Figure J-4 to J-6 
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MANPOWER AND OTHERS 

ANNEX I – PROPOSED MANPOWER REQUIREMENT 

The proposed manpower are:- 

i. Phase I (Mobilization and Familiarization Phase – To attach details) 

Partial Mobilization 

 

 

 

Full Mobilization 

 

 

 

ii. Phase II (Maintenance Operation Phase – To attach details) 

 

 

 

iii. Phase III (Demobilization Phase – To attach details) 

 

 

 

 

 

 

 

_________________________ 
Tender’s Signature / Date 

 

_________________________ 
Name (in BLOCK LETTERS) 
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MANPOWER AND OTHERS 

ANNEX II – DEFINITION OF STAFF DESIGNATION 

Designation Qualification & Experience 

Manager Degree with relevant 3 years of management experience or Diploma in 

Engineering with 10 years of experiences and above or equivalent subject to the 

approval of Superintending Officer. He shall possess one of the following 

certification(s): 

 Singapore Certified Energy Manager or Green Mark Accredited 

Professional or Facilities Management; or, 

 Licensed Electric Worker Grade 7 and above.  

Engineer  
(Engr) 

Degree in Engineering with minimum 2 years of experience or Diploma in 

Engineering with 8 years of experience or equivalent subject to the approval of 

SO.  

He/she shall possess the Licensed Electric Worker Grade 7 and above in the event 

the manager does not possess such a certification. 

 

Technical Officer  
(TO) 

Diploma in Engineering or ITC with minimum of 3 years of experience 

Technician 
(T) 

NTC2 or equivalent with relevant experience NTC3 or equivalent 

Skilled Workers 
(SW) 

With relevant experience. 

Others Contractor to define the detailed qualification but not limited to the following:- 

1. Firewatcher – Fire Patroller Certificate issued by Singapore Aviation Academy 

2. Confined space assessor – MOM Certification or equivalent 

3. Safety Supervisor – MOM Certification or equivalent 

4. Equipment Operator – Galmon lifting certificate or equivalent for SAS Mark-lift 

and leasing boom-lifts 

5. Qualified Scaffold Erector and Supervisor – MOM Certification or equivalent 

Note: All staff from Technicians and above must be IT literate.
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MANPOWER AND OTHERS 

ANNEX III – LIST OF STAFF 

List of Staff 
(Deployed solely for this contract) 

Name / NRIC 
no. 

Appointment Qualification 
No. of Years of 

Related 
Experience 

Brief Description 
of Related 
Experience 
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ANNEX IV – BREAKDOWN MAINTENANCE AVAILABILITY 

FIGURE 

AVAILABILITY OF SYSTEMS 

Formula for computation of maintenance availability figures (%) based on plant downtime 

 A = ( 1 - 
𝐷𝑋𝑅

𝐷𝑇
 ) x 100% 

Where, 

 A = Maintenance availability figure (%) 

 D = Downtime accumulated by individual plant group 

 R = Individual group population ratio 

  = 1/N 

 N = No. of plants in each plant group 

 DT = Demand time (24 hours per day) per month 

 

Say in a month there is a 9 hour breakdown for a chiller, there is 6.12 hours more than the below the 

specified availability figure (i.e. 2.88 hours). 

A = ( 1 - 
𝐷𝑋𝑅

𝐷𝑇
 ) x 100% 

 = ( 1 - 
9

24∗30
 ) x 100% 

 = 98.75% 

 

 

The charges to the Contractor shall be:- 

S$10.00 x 6.12 = S$61.20 
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BREAKDOWN MAINTENANCE AVAILABILITY FIGURE 

S/No 
System 

Description 
Plant Description 

Availability Figure 
(%) 

Max 
Allowable 
Downtime 
(hrs) per 
Month 

1 
Air-Conditioning & 
Ventilation System 

Chillers 
Chilled Water Pump 
Condenser Water Pump 
Cooling Tower 
Main Chiller Panel 
LT Control Panel for Cooling Towers 
and Water Pumps 
Heat Recovery System 

99.6 2.88 

Aircon Units Grp 99.4 4.32 

Ventilation Fan Grp I  99.8 1.44 

Ventilation Fan Grp II (Roof 
Ventilators & Others) 

99.4 4.32 

2 Electrical Services HT & LT Systems 99.9 0.72 

3 
Fire Protection 
System 

Sprinkler Pumps 
Sprinkler Jockey Pumps 
Controller for Pump 
Fire Alarm Panels 
Halon System 
Freon System 
Fog Spraying System 
CO2 Flooding System (for Fuel Tanks 
& Fuel Pump Rooms) 

99.9 0.72 

4 
Gas Detection & 
Monitoring System 

Gas Detection 99.9 0.72 

5 

Plumbing, 
Sewerage and Hot 
& Cold Water 
Supply System 

Sump Pumps 
Transfer Pumps 
Booster Pumps 
Grease Traps 

99.5 3.60 

Water Storage Tanks 
Hot Water Urns 
Water Coolers 

99.9 0.72 

6 PA System Voice Communication System 99.9 0.72 

7 
Entrance Control 
System 

Roller Shutters, Grilles, Auto Gates & 
Crawford Doors 

99.4 4.32 

8 
Demineralised 
Water Treatment 
System 

Demineralised and Cold Softwater 
System 

99.5 3.60 

9 
Building 
Automation 
System 

Operator Workstation 
Monitor 
Printer 
Comm Link 
Remote Control Stations and DDC 
Panels 
Hand-held Console 

99.7 2.16 
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BREAKDOWN MAINTENANCE AVAILABILITY FIGURE 

10 Lifts 

Passenger Lifts 99.9 0.72 

Goods Lift 99.9 0.72 

Dumbwaiters 99.9 0.72 

11 
Effluent Treatment 
System 

Effluent Treatment 99.5 3.60 

12 
Audio / Video 
Equipment 

Audio / Video Equipment in the Multi-
Function Hall 

99.9 0.72 

 

 


