

S/No	Description of Works	UOM	QTY	Unit Rate	Price
A. Preliminaries					
1.0	<p>Provide Contractor's All Risk policy</p> <p>To provide Workmen Compensation policy</p> <p>Site Supervisor, safety and project management.</p> <p>Carry out necessary site preparation / barricades / hoarding and safety measurement appropriate on site before commencement of works, including of removal of debris off site.</p> <p>Provide risk assessment & method of statement for necessary works.</p> <p>The Contractor shall ensure that the sites and surrounding areas are kept clean and tidy. All debris shall be quickly removed off site. The Contractor shall ensure that there shall not be any fire risk / hazard created during the course of work. The contractor shall make good of any works done after replacement or installation.</p> <p>Preparation of all relevant documents such as drawings, product catalogues, installation methods etc to Client for approval.</p>	Lump Sum			
2.0	To engage a project License Electrical Worker for the project	Lot		1	
3.0	To engage Building License Electrical Worker for acceptance of the new equipment and all necessary BLEW works.	Lot		1	
B. Switch Gear Replacement at Core N Level 6					
1.0	To provide labors & tools to dismantle existing switch gear and it's accessories & dispose from site	Lump sum			
2.0	To supply & install New 22kV Switchgear (GIS) with its necessary accessories located at the existing 22kV intake substation Core N	Lot	8		

C. Switch Gear Replacement at Core M Substation					
1.0	To supply & install New 22kV Switchgear (GIS) with its necessary accessories located at the existing 22kV intake substation Core M Substation	Lot	12		
Total [A]+[B]:					
Total [A]+[C]:					
Total [A]+[B]+[C] :					